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Performance Work Statement 
Contract 68HERC21D0006 

Task Order Tracking Number:  PR-OW-21-00155 

I. Title: Support for Six-Year Review 4 and Development of CCL 5 Microbes

II. Estimated Period of Performance:  See Task Order period of performance clause

III. Key EPA Personnel:

Task Order Contracting Officer’s Representative and Technical Expert (TOCOR): 

Name:             Pritidhara (Jini) Mohanty 
Office: OW/OGWDW 

Standards and Risk Management Division 
Address: US EPA, 1200 Pennsylvania Ave, NW (4607M) 

Washington, DC 20460 
Location: 2209S 

           Telephone #: 202-564-5269
Email: mohanty.jini@epa.gov

Alternate Task Order Contracting Officer’s Representative and Technical Expert (ALT-
TOCOR): 

Name:             Hannah Holsinger 
Office: OW/OGWDW 

Standards and Risk Management Division 
Address: US EPA, 1200 Pennsylvania Ave, NW (4607M) 

Washington, DC 20460 
Location: 2209W          
Telephone #: 202-564--0403
Email:   holsinger.hannah@epa.gov

IV. BACKGROUND AND PURPOSE

The 1996 Amendments to the Safe Drinking Water Act (SDWA) requires the U.S. 
Environmental Protection Agency (EPA) to review its existing drinking water regulations every 
six years. Section 1412(b)(9) of the SDWA states “The administrator shall, not less often than 
every 6 years, review and revise, as appropriate, each national primary drinking water regulation 
(NPDWR) promulgated under this title. Any revision of a national primary drinking water 
regulation shall be promulgated in accordance with this section, except that each revision shall 
maintain, or provide for greater, protection of the health of persons." 

Since the 1996 SDWA Amendments were enacted, EPA has completed three comprehensive 
reviews of existing NPDWRs: Six-Year Review 1 (completed in July 2003), Six-Year Review 2 
(completed in March 2010) and Six-Year Review 3 (completed in December 2016). EPA is 
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currently in its fourth Six-Year Review process (SYR 4).  
 
As part of the SYR process, EPA assesses and analyzes new data/information regarding health 
effects, occurrence, treatment, and analytical methods to evaluate whether there are new or 
additional ways to estimate and manage risk that will maintain or strengthen public health 
protection. Potential outputs from the SYR 4 review will include summary documents on health 
effects, occurrence, treatment, and implementation, as well as other documents to support the 
SYR decision-making.  
 
Compliance monitoring data and treatment technique information are key components in the 
SYR process. Through the Information Collection Request (ICR) process, the Agency facilitates 
data sharing from States in order to obtain comprehensive nationally representative occurrence 
data. As was done with previous Six-Year Review, EPA requested voluntary submission of its 
compliance monitoring data and treatment technique information for all regulated chemical, 
radiological, and microbiological contaminants. The Office of Management and Budget (OMB) 
approved the ICR for the EPA's fourth Six-Year Review under the provisions of the Paperwork 
Reduction Act, 44 U.S.C. 3501 et seq., and assigned the OMB control number 2040-0298.  
 
Following data collection and quality assurance procedures, EPA will conduct an occurrence 
analysis using data obtained from states through the ICR. The result of this effort will provide 
EPA with up-to-date data to form a statistically valid sample of regulated contaminant 
occurrence in water supply systems throughout the nation. EPA follows a protocol for Six-Year 
Review. The protocol can guide analysis and includes a regulatory review decision tree contains 
branches with a series of sequential questions that inform a decision about the appropriateness of 
revising an NPDWR. 
 
Under this task order, EPA is seeking support for its effort pertaining to the microbial rules that 
EPA expects to review for SYR 4. The SYR 4 will assess new data/information related to 
microbial contaminants regulated under the Revised Total Coliform Rule (RTCR), Long Term 2 
Enhanced Surface Water Treatment Rule (LT2), Groundwater Rule (GWR), and Aircraft 
Drinking Water Rule (ADWR). EPA anticipates completing the SYR 4 in early 2023. 
 
The 1996 SDWA Amendments also require EPA to publish a list of contaminants that are known 
or anticipated to occur in public water systems, and which may require regulation under the 
SDWA, known as the Drinking Water Contaminant Candidate List, or CCL. (Section 1412(b)(1)). 
The drinking water CCL is a list of contaminants that are currently not subject to any proposed or 
promulgated NPDWRs but are known or anticipated to occur in public water systems. 
Contaminants listed on the CCL may require future regulation under the SDWA. The SDWA 
directs the Agency to consider the health effects and occurrence information for unregulated 
contaminants as the Agency makes decisions to place contaminants on the list. SDWA further 
specifies that the Agency place those contaminants on the list that present the greatest public health 
concern related to exposure from drinking water. EPA uses the CCL to identify priority 
contaminants for regulatory decision making and information collection. EPA is currently 
developing the draft CCL 5. EPA anticipates to complete CCL 5 in 2022. 
Under this task order, the contractor shall support EPA’s effort to evaluate the existing NPDWRs 
for effectiveness of public health protection through the Six Year Review process. In addition, 
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this task order shall support EPA in continuing the process of developing a draft and final 
microbial candidate contaminant list for EPA’s CCL process.   
 
V. TASKS 
 
The tasks below provide the contractor with a description of the expected deliverables and time 
frames. 
 
Task 1. Monthly progress reports and administration  
Reports of Work, the contractor shall provide electronic copies of the monthly progress and 
financial reports to the Contracting Officer, EPA Contract Level COR (CLCOR) (previously 
titled Project Officer (PO)) and TOCOR. Each progress report shall describe the technical work 
and expenditures for the same time period as the corresponding invoice. The reports shall list by 
task the amount of work completed and include a table of hours by personnel for each task. The 
reports also shall identify any problems or difficulties, lessons learned, Quality Assurance 
(QA)/Quality Control (QC) activities, and next steps. 
 
Within ten (10) days of task order award, the contractor shall schedule a conference call with the 
TOCOR to clarify outstanding questions and confirm the schedule and specific tasks.  
The contractor shall provide status updates to the TOCOR by conference call periodically 
(approximately biweekly or more frequently if necessary) to discuss progress, challenges, and 
decisions regarding next steps.  
 
The contractor shall immediately notify the EPA TOCOR by telephone of any problems that may 
impede performance, impact QA-related activities, and any corrective actions needed to solve the 
problems. The contractor shall also include this in the Monthly Technical and Cost Progress 
Reports.  

 
Deliverables and schedule under Task 1: The contractor shall provide monthly progress and 
financial reports and periodic calls with the EPA. 

 
Deliverables and schedule under Task 1 

Task Deliverable Due 

1 

Progress and financial reports Monthly after receiving TO award 

Calls with EPA 
Bi-weekly after receiving TO award 
including weekly calls during periods 
of significant activity  

 
Task 2. Quality assurance/quality control 
Quality Assurance is an important component of EPA’s work to assure that environmental 
information is appropriate for its intended use. This Task Order (TO) does not require the 
contractor to collect or obtain field samples. Tasks 4 will require the contractor the use of 
secondary data. Therefore, consistent with the Agency's quality assurance (QA) requirements, 
the contractor shall develop a project-specific quality assurance project plan (PQAPP) to assure 
that sound quality of the secondary data is used for these tasks. In addition, throughout the course 
of this call order, if it is determined the PQAPP requires revision, the contractor will provide 
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necessary changes to the TOCOR. 
 
Deliverables and schedule under Task 2: The contractor shall provide a PQAPP describing the 
use of secondary environmental data management within two weeks of award, and a revised 
PQAPP (if needed) within one week of receiving written comments from the TOCOR. 
 

Deliverables and schedule under Task 2 
Task Deliverables Due 

 
2a 

 

 
Draft PQAPP Within 2 weeks of TO award 

2b Revised PQAPP (if needed) Within 2 weeks of receiving 
comments from TOCOR 

 
Task 3: Six-Year Review 4 Support 
The compliance monitoring and treatment techniques records collected under the SYR 4 ICR 
provide the data needed to conduct statistical estimates of national occurrence for regulated 
contaminants and to evaluate treatment technique information associated with the control of 
pathogens, disinfectants, and disinfection byproducts. The national occurrence estimates and 
information on treatment techniques will support the SDWA mandate that requires the EPA to 
review the existing NPDWRs and determine whether revisions are appropriate. 
 
The contractor shall support EPA with occurrence analyses, reports, and support documents on 
microbial occurrence data using the SYR 4 ICR compliance monitoring and treatment technique 
data, as well as other supplemental occurrence data sources. 
 
After consulting with the TOCOR, the contractor shall execute the following tasks: 

• Task 3a. Review EPA’s draft preliminary data analysis plan, suggest improvements that 
support analysis objectives, and modify the plan, as appropriate. 

• Task 3b. Conduct, record, and report occurrence analyses of the microbial data to support 
the review of the Revised Total Coliform Rule (RTCR), Ground water Rule (GWR), 
Long-term 2 Enhanced Surface Water Treatment Rule (LT2), and the Aircraft Drinking 
Water Rule (ADWR). Currently anticipated analyses are described as: Derive and report 
detailed estimates of national occurrence of these microbial contaminants. Analysis will 
consist of: positive counts of Total Coliform (TC), E. coli (EC), fecal coliforms, 
Coliphage, Enterococci, Cryptosporidium, recorded by raw or finished water sample, 
source water type (ground water or surface water), system type (community water 
system, transient non-community water systems, and non-transient non-community water 
systems), chlorine or chloramines and system size (less than 100, 101-200, 501-1,000, 
1001-4100,4101-33,00, 33,001-100,000, more than 100,00) from the SYR 4 ICR dataset 
for data collected in years 2012-2019). Conduct similar analyses for TC, EC and other 
data provided by EPA from ADWR. Analyses are not limited to those described in this 
task to support decision making under SYR4. Further analyses will be described in the 
data analysis plan described in Task 3a and by TOCOR. Past occurrence analyses for 
regulated microbial contaminants can be found in the EPA SYR 3 support document 
“Six-Year Review 3 Technical Support Document for Microbial Contaminant 

https://www.epa.gov/sites/production/files/2016-12/documents/810r16010.pdf
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Regulations.” 
• Task 3c. Conduct a literature review on health effects and treatment (e.g., evaluating the 

efficacy of Treatment Technique on disinfecting microbials).  
• Task 3d. Based on the results of Tasks 3a to 3c, develop a draft of updated (from Six-

Year Review 3) technical support document “Six-Year Review 4 Technical Support 
Document for Microbial Contaminant Regulations” anticipated to include:  

o History of microbial regulations  
o Health effects  
o Occurrence and exposure 
o Treatment  
o References  

    Begin the final draft after receiving EPA comments/edits. 
 

• Task 3e. While the review, editing, and formatting of the states database will have been 
substantially completed previously, additional contractor support may be necessary as 
discovered during data analysis effort. For example, errors may be detected in the 
database or updated information could be received from a state or other entity, requiring 
additional work in the database. 

 
Deliverables and schedule under Task 3 

Task Deliverables 
 

Due Date 

3a 

Provide suggestions to EPA Data 
Analysis Plan 

Within 2 weeks of PQAPP approval 
unless TOCOR agrees to a later date 

Revise Data Analysis Plan (if 
needed) 

Within 5 weeks of PQAPP unless 
TOCOR agrees to a later date 

 
3b 
 

Draft Data Analysis  September 8, 2021 unless TOCOR 
agrees to a later date 

Final Data Analysis Within 1 month after comments are 
provided by the TOCOR on any 
revisions. 

3c Literature review on health effects 
and treatment 

October 15, 2021 unless TOCOR 
agrees to a later date  

3d 

Revised draft Six-Year Review 4 
Technical Support Document for 
Microbial Contaminant 
Regulations. 

January 31, 2022 unless TOCOR 
agrees to a later date   

3e 
Add documentation to Quality 
Assurance and Data Management 
document 

As needed 

 
 
Task 4. Microbial Contaminant Candidate List 5 
After consulting with the TOCOR, the contractor shall support EPA in compiling and 
categorizing public comments (regarding the microbial contaminants) associated with  Federal 
Register Notice for the draft CCL 5 and finalizing the CCL 5 Microbial Support document by 

https://www.epa.gov/sites/production/files/2016-12/documents/810r16010.pdf
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addressing comments and revisions requested in the support document from EPA management 
review, Science Advisory Board comments, and a public comment period. The comments are 
expected to be of a scientific and technical nature related to microbial health effects and 
occurrence. The final CCL Microbial Support document, with the revisions included and 
comments addressed, shall not exceed 300 pages in total (the current draft is approximately 226 
pages). The contractor shall update or revise any additional supporting files as needed including 
if the comments received require it (e.g., Excel spreadsheets, Contaminant Information Sheets 
(CIS), Microsoft word documents) and support development of a comment response document. 
EPA estimates up to 8-10 additional support materials may need revision (most needing no more 
than 5 pages each, with the comment response support estimated 20 pages dependent upon the 
amount of comments received).  
 
Deliverables: The contractor shall provide draft and final clean and track changes versions of the 
CCL 5 Microbial Support Document of an estimated 260-300 pages, plus an estimated 8-10 
supporting files. 
 
 

Deliverables and schedule under Task 4 
Task Deliverable Due Date 

4a Support for response to comments 
from FRN draft CCL 5 

Within 1 month of comments received 

4b 
 

Draft support documents and 
supporting files Within two months of the TO award 

Final support documents and 
supporting files 

Within 1 month after comments are 
provided by the TOCOR on revised 
draft support document. 

Option Period 1 
 
Task 5  
 
Based on the results of Tasks 3a to 3d, develop a final updated (from Six-Year Review 3) 
technical support document “Six-Year Review 4 Technical Support Document for Microbial 
Contaminant Regulations” to include:  

o History of microbial regulations  
o Health effects  
o Occurrence and exposure 
o Treatment  
o References  

 
Deliverables and schedule under Task 5 

Task Deliverable Due Date 
5 Final Six-Year Review 4 

Technical Support Document for 
Microbial Contaminant 
Regulations. 

Within 1 month after comments are 
provided by the TOCOR on revised 
draft support document. 
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Task 6  
 
Based on the results of Task 4, complete any remaining support materials as needed for CCL 5. 

 
Deliverables and schedule under Task 5 

Task Deliverable Due Date 
6 Finalize remaining support 

documents and supporting files. 
Within 1 month after comments are 
provided by the TOCOR on revised 
draft support document and supporting 
files. 

 
 
VI. General Requirements of the Task Order and Schedule 
 
Work conducted under this Task Order shall not duplicate work conducted under any other Task 
Order or Work Assignment under any other contract.  
 
Confidential Business Information (CBI): For this Task Order, the contractor shall not be 
accessing any Confidential Business Information (CBI).   
 
Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA 
employees, the contractor personnel shall be clearly identified as independent contractors of EPA 
when participating in events with outside parties and prior to the start of any meeting. The 
contractor personnel are prohibited from acting as the Agency’s official representative. When 
speaking with the public, the contractor shall refer all interpretations of policy to the TOCOR. 
 
Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the 
TOCOR for review prior to submission of the final product. These drafts will clearly specify the 
methods, procedures, considerations, assumptions, relevant citations, data sources and data that 
support any conclusions and recommendations.  The contractor shall incorporate all TOCOR and 
EPA team member comments into all final deliverables, unless otherwise agreed upon by the 
TOCOR or where discrepancies exist. The contractor shall adhere to all applicable EPA 
management control procedures as implemented by the EPA Contracting Officer (CO), Project 
Officer (PO), and TOCOR. 
Quick Response: Under this Performance Work Statement (PWS), the contractor may be 
required to provide information for use by EPA for quick responses and analyses of options, 
issues, and policy decisions. Quick responses are those which require completion in one to five 
working days. 
 
Travel: Travel is not anticipated under this Performance Work Statement (PWS).  
 
Deliverable Formatting: All memos, draft comments, summaries and responses, chapters, and 
presentations are to be provided in electronic form using Word and/or Excel/Access, Power 
Point, or, in special cases another software program agreed to by the TOCOR.  Memos are to be 
written in a manner which will make them easy to conform into draft chapters for the Final 
Report. For deliverables that are in Word or pdf versions of Word documents, that are intended 
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to be shared with management or the public, the contractor shall use decimal align in all tables 
containing columns of numbers of varying digits, whether decimal places are reported or not. All 
final materials, e.g., memos, chapters, etc. are to be compliant with Section 508 Amendment to 
the Rehabilitation Act of 1973.  
 
 
VII. BASE PERIOD DELIVERABLES 
 
All deliverables shall be in accordance with the contract level PWS, Section F.  
 
Task Deliverables Due 
1 Progress and financial reports Monthly 

Calls with EPA Bi-weekly, weekly calls during periods of 
intense activity 

2 
  

Draft and Revised PQAPP  Within 2 weeks of TO award for the draft 
and within 2 weeks of receiving written 
comments from the TOCOR for the revised 
PQAPP.  

3a 

Provide suggestions to EPA Data 
Analysis Plan and Revised Data 
Analysis Plan (if needed) 

Within 2 weeks of PQAPP approval unless 
TOCOR agrees to a later date and within 5 
weeks of PQAPP unless TOCOR agrees to 
a later date  

 
3b 
 

Draft Data Analysis  September 8, 2021 unless TOCOR agrees to 
a later date 

Final Data Analysis Within 1 month after comments are 
provided by the TOCOR on any revisions. 

3c Literature review on health effects 
and treatment 

October 15, 2021 unless TOCOR agrees to 
a later date 

3d 
Revised draft Six-Year Review 4 
Technical Support Document for 
Microbial Contaminant Regulations. 

January 31, 2022 unless TOCOR agrees to a 
later date   

3e Updating Quality Assurance and Data 
Management document As needed 

4a Support for response to comments 
received from FRN draft CCL 5 

Within 1 month after comments are 
received 

4b 
 

Draft support documents and 
supporting files Within two months of the TO award 

Final support documents and 
supporting files 

Within 1 month after comments are 
provided by the TOCOR on revised draft 
support document. 
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VIII.  OPTION 1 PERIOD DELIVERABLES 
 

 
Task Deliverable Due Date 

5 Final Six-Year Review 4 
Technical Support Document for 
Microbial Contaminant 
Regulations. 

Within 1 month after comments are 
provided by the TOCOR on revised 
draft support document. 

6 Final additional support documents 
and supporting files for CCL 5. 

Within 1 month after comments are 
provided by the TOCOR on draft 
documents and supporting files. 

 



SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 

Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $100,000.00 of the 

total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 

total amount payable by the Government, including reimbursement in the event of termination of those items for the 

Government's convenience, approximates the total amount currently allotted for those items to the contract. The 

Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 

Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 

Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 

line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 

notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 

the work will reach the point at which the total amount payable by the Government, including any cost for 

termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 

performance of the applicable items. The notification will state (1) the estimated date when that point will be 

reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 

items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 

substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 

additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 

date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 

to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 

funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 

determine the estimated period of contract performance which will be covered by the funds. If additional funds are 

allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 

of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 

(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 

period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 

line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 

"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 

forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 

contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 

following schedule: 

 

 

 

 

 



RECAPITULATION: 

RECAPITULATION OF FUNDING TO DATE 

CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC21F0168 

   
 Base Period of Performance - FROM 04/08/2021 through 02/28/2022 

   
FUNDING ACTION FUNDING  
Total Line Item 0001 Amount:  $                  150,137  
Initial Funding:  $                  100,000  
Balance Unfunded  $                    50,137  

 

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this Task Order period (Base Period) shall be from 04/08/2021 through 02/28/2022 

inclusive of all required reports. 

The period of performance of Option Period 1, if exercised, shall be from 03/01/2022 through 09/30/2022 inclusive 

of all required reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

George Gardenier, 202-564-1379, email: mohanty.jini@epa.gov (TOCOR) 

Hannah Holsinger, 202-564-4901, email: holsinger.hannah@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 



 ___________

(x)

68HERC21F0168

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

101163731

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-OW-21-00347See Block 16CP00001
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

04/08/2021

Attn: JING HOFFMANN
100 5TH AVENUE
SUITE 100

Net Increase: $50,137.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

TO Clause B-1, EPA-B-32-103

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

DUNS Number:  101163731

TOCOR: JINI MOHANTY

The purpose of this Modification is to:

(1) Correct EAS funding data errors from the Task Order base award, as further detailed

below; and

(2) Incrementally fund the Task Order base period in the amount of $50,137.

Specifically, this Modification clarifies that the Task Order base period of performance

shall now be both priced and fully funded at a total value of $150,137, including $100,000
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ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  3
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC21F0168/P00001

        allocated from the base contract at Task Order

        award (see below accounting citation) and $50,137

        obligated by this Modification (see below

        accounting citation).

        See Funding Recap sheet.

        Except for these changes, all other Task Order

        terms and conditions remain unchanged.

        LIST OF CHANGES:

        New Total Amount for this Version: $150,137.00

        Obligated Amount for this Modification: $50,137.00

        CHANGES FOR LINE ITEM NUMBER:  1

        Obligated Amount for this Modification: $50,137.00

        CHANGES FOR ACCOUNTING CODE:

        20-21-B-40DA-000B53-2505

        Amount changed from $150,137.00 to $100,000.00

        **Initial funds allocated from the Base Contract

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-B-40DB-000B53-2505-2140SRE014-001

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) B

        Budget Organization 40DB

        Program (PRC) 000B53

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2140SRE014-001

        Quantity: 0

        Amount: $50,317.00

        **ONLY OBLIGATE $50,137.00 OF THE COMMITTED

        $50,317.00 TO THIS TASK ORDER. This account code

        is over-committed by $180.00, which will be

        de-committed at a later date.

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 3  3
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC21F0168/P00001

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 04/08/2021 to 02/28/2022

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 

Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $150,137.00 of the 

total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 

total amount payable by the Government, including reimbursement in the event of termination of those items for the 

Government's convenience, approximates the total amount currently allotted for those items to the contract. The 

Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 

Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 

Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 

line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 

notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 

the work will reach the point at which the total amount payable by the Government, including any cost for 

termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 

performance of the applicable items. The notification will state (1) the estimated date when that point will be 

reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 

items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 

substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 

additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 

date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 

to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 

funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 

determine the estimated period of contract performance which will be covered by the funds. If additional funds are 

allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 

of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 

(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 

period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 

line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 

"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 

forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 

contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 

following schedule: 

 

 

 

 

 



RECAPITULATION: 

RECAPITULATION OF FUNDING TO DATE 

CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC21F0168 

   
 Base Period of Performance - FROM 04/08/2021 through 02/28/2022 

   

 

FUNDING ACTION FUNDING 

Total Line 0001 Amount $150,137 

Initial Funding $100,000 

Incremental Funding 

(P000001) 

$50,137 

Balance Unfunded $0.00 

 



 ___________

(x)

68HERC21F0168

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

101163731

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

See Block 16CP00002
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

04/08/2021

Attn: JING HOFFMANN
100 5TH AVENUE
SUITE 100

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

DUNS Number:  101163731

TOCOR: NICOLE TUCKER

The purpose of this modification is to change the Primary TOCOR to Nicole Tucker.

As a result of this change, Jini Mohanty is moved FROM Primary TOCOR TO Alternate TOCOR.

Previous Alternate TOCOR Appointments pursuant to this Task Order remain effective.

All other terms and conditions remain in effect and unchanged at this time.

Continued ...
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ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC21F0168/P00002

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 04/08/2021 to 02/28/2022

        PRIMARY TOCOR: NICOLE TUCKER

        ALT-TOCOR: JINI MOHANTY

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



 ___________

(x)

68HERC21F0168

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

101163731

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-OW-21-00676See Block 16CP00003
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

04/08/2021

Attn: JING HOFFMANN
100 5TH AVENUE
SUITE 100

Net Increase: $18,880.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

FAR 52.243-3 Changes

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

DUNS Number:  101163731

TOCOR: NICOLE TUCKER

The purposes of this Modification are to:

1) Amend the Task Order Performance Work Statement (PWS), as attached;

2) Increase Line Item 0001's (Base Period) total ceiling value to $169,017 as detailed

below and in the attached Funding Recap Sheet; and

Continued ...
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ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC21F0168/P00003

        3) Add incremental funding to Line Item 0001 in

        the amount of $18,880, as detailed below and in

        the attached Funding Recap Sheet.

        New Total Amount for this Award: $201,301.00

        Obligated Amount for this Modification: $18,880.00

        CHANGES FOR LINE ITEM NUMBER: 1

        Total Amount changed

        from $150,137.00 to $169,017.00

        Line Item 0001 Incremental Funding Amount of

        $18,880 via PR-OW-21-00676 (see below "New

        Accounting Code Added")

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-B-40DB-000B53-2505-2140SRE036-001

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) B

        Budget Organization 40DB

        Program (PRC) 000B53

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2140SRE036-001

        Quantity: 0

        Amount: $18,880.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 04/08/2021 to 02/28/2022

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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Performance Work Statement – Amended 6/17/21 
Contract 68HERC21D0006 

Task Order: 68HERC21F0168 

I. Title: Support for Six-Year Review 4 and Development of CCL 5 Microbes  

II. Estimated Period of Performance: See Task Order period of performance clause 

III. Key EPA Personnel: 

Task Order Contracting Officer’s Representative and Technical Expert (TOCOR):  
 

Name:  
Office:  

Address:  

Location:  
           Telephone #:  

Email:  

 
Nicole Tucker 
OW/OGWDW  
Standards and Risk Management Division 
US EPA, 1200 Pennsylvania Ave, NW  
(4607M) Washington, DC 20460  
2209F          
202-564-1946 
tucker.nicole@epa.gov 

Alternate Task Order Contracting Officer’s Representative and Technical Expert (ALT- 

TOCOR):  

Name:             Pritidhara (Jini) Mohanty  
Office:  

Address:  

Location:  

OW/OGWDW  
Standards and Risk Management 
Division  
US EPA, 1200 Pennsylvania Ave, NW 
(4607M)  
Washington, DC 20460  
2209S  

Telephone #:  202-564-5269 
               Email:  mohanty.jini@epa.gov 

IV. BACKGROUND AND PURPOSE 

The 1996 Amendments to the Safe Drinking Water Act (SDWA) requires the U.S.  
Environmental Protection Agency (EPA) to review its existing drinking water regulations every 
six years. Section 1412(b)(9) of the SDWA states “The administrator shall, not less often than 
every 6 years, review and revise, as appropriate, each national primary drinking water regulation 
(NPDWR) promulgated under this title. Any revision of a national primary drinking water 
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regulation shall be promulgated in accordance with this section, except that each revision shall 
maintain, or provide for greater, protection of the health of persons."  

Since the 1996 SDWA Amendments were enacted, EPA has completed three comprehensive 
reviews of existing NPDWRs: Six-Year Review 1 (completed in July 2003), Six-Year Review 2 
(completed in March 2010) and Six-Year Review 3 (completed in December 2016). EPA is 
currently in its fourth Six-Year Review process (SYR 4).   
  
As part of the SYR process, EPA assesses and analyzes new data/information regarding health 
effects, occurrence, treatment, and analytical methods to evaluate whether there are new or 
additional ways to estimate and manage risk that will maintain or strengthen public health 
protection. Potential outputs from the SYR 4 review will include summary documents on health 
effects, occurrence, treatment, and implementation, as well as other documents to support the 
SYR decision-making.   
  
Compliance monitoring data and treatment technique information are key components in the 
SYR process. Through the Information Collection Request (ICR) process, the Agency facilitates 
data sharing from States in order to obtain comprehensive nationally representative occurrence 
data. As was done with previous Six-Year Review, EPA requested voluntary submission of its 
compliance monitoring data and treatment technique information for all regulated chemical, 
radiological, and microbiological contaminants. The Office of Management and Budget (OMB) 
approved the ICR for the EPA's fourth Six-Year Review under the provisions of the Paperwork 
Reduction Act, 44 U.S.C. 3501 et seq., and assigned the OMB control number 2040-0298.   
  
Following data collection and quality assurance procedures, EPA will conduct an occurrence 
analysis using data obtained from states through the ICR. The result of this effort will provide 
EPA with up-to-date data to form a statistically valid sample of regulated contaminant 
occurrence in water supply systems throughout the nation. EPA follows a protocol for Six-Year 
Review. The protocol can guide analysis and includes a regulatory review decision tree contains 
branches with a series of sequential questions that inform a decision about the appropriateness of 
revising an NPDWR.  
  
Under this task order, EPA is seeking support for its effort pertaining to the microbial rules that 
EPA expects to review for SYR 4. The SYR 4 will assess new data/information related to 
microbial contaminants regulated under the Revised Total Coliform Rule (RTCR), Long Term 2 
Enhanced Surface Water Treatment Rule (LT2), Groundwater Rule (GWR), and Aircraft 
Drinking Water Rule (ADWR). EPA anticipates completing the SYR 4 in early 2023.  
  
The 1996 SDWA Amendments also require EPA to publish a list of contaminants that are known 
or anticipated to occur in public water systems, and which may require regulation under the 
SDWA, known as the Drinking Water Contaminant Candidate List, or CCL. (Section 1412(b)(1)). 
The drinking water CCL is a list of contaminants that are currently not subject to any proposed or 
promulgated NPDWRs but are known or anticipated to occur in public water systems. 
Contaminants listed on the CCL may require future regulation under the SDWA. The SDWA 
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directs the Agency to consider the health effects and occurrence information for unregulated 
contaminants as the Agency makes decisions to place contaminants on the list. SDWA further 
specifies that the Agency place those contaminants on the list that present the greatest public health 
concern related to exposure from drinking water. EPA uses the CCL to identify priority 
contaminants for regulatory decision making and information collection. EPA is currently 
developing the draft CCL 5. EPA anticipates to complete CCL 5 in 2022.  
Under this task order, the contractor shall support EPA’s effort to evaluate the existing NPDWRs 
for effectiveness of public health protection through the Six Year Review process. In addition, 
this task order shall support EPA in continuing the process of developing a draft and final 
microbial candidate contaminant list for EPA’s CCL process.    
  
V. TASKS  
  
The tasks below provide the contractor with a description of the expected deliverables and time 
frames.  
  
Task 1. Monthly progress reports and administration   
Reports of Work, the contractor shall provide electronic copies of the monthly progress and 
financial reports to the Contracting Officer, EPA Contract Level COR (CLCOR) (previously 
titled Project Officer (PO)) and TOCOR. Each progress report shall describe the technical work 
and expenditures for the same time period as the corresponding invoice. The reports shall list by 
task the amount of work completed and include a table of hours by personnel for each task. The 
reports also shall identify any problems or difficulties, lessons learned, Quality Assurance 
(QA)/Quality Control (QC) activities, and next steps.  
  
Within ten (10) days of task order award, the contractor shall schedule a conference call with the 
TOCOR to clarify outstanding questions and confirm the schedule and specific tasks.   
The contractor shall provide status updates to the TOCOR by conference call periodically 
(approximately biweekly or more frequently if necessary) to discuss progress, challenges, and 
decisions regarding next steps.   
  
The contractor shall immediately notify the EPA TOCOR by telephone of any problems that may 
impede performance, impact QA-related activities, and any corrective actions needed to solve the 
problems. The contractor shall also include this in the Monthly Technical and Cost Progress 
Reports.   

  
Deliverables and schedule under Task 1: The contractor shall provide monthly progress and 
financial reports and periodic calls with the EPA.  

  
Deliverables and schedule under Task 1  

Task  Deliverable  Due  
1  Progress and financial reports  Monthly after receiving TO award  
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Calls with EPA  
Bi-weekly after receiving TO award 
including weekly calls during periods 
of significant activity   

  
Task 2. Quality assurance/quality control  
Quality Assurance is an important component of EPA’s work to assure that environmental 
information is appropriate for its intended use. This Task Order (TO) does not require the 
contractor to collect or obtain field samples. Tasks 4 will require the contractor the use of 
secondary data. Therefore, consistent with the Agency's quality assurance (QA) requirements, 
the contractor shall develop a project-specific quality assurance project plan (PQAPP) to assure 
that sound quality of the secondary data is used for these tasks. In addition, throughout the course 
of this call order, if it is determined the PQAPP requires revision, the contractor will provide 
necessary changes to the TOCOR.  
  
Deliverables and schedule under Task 2: The contractor shall provide a PQAPP describing the 
use of secondary environmental data management within two weeks of award, and a revised 
PQAPP (if needed) within one week of receiving written comments from the TOCOR.  
  

Deliverables and schedule under Task 2  
Task  Deliverables  Due  

  
2a  

  

  
Draft PQAPP  Within 2 weeks of TO award  

2b  Revised PQAPP (if needed)  Within 2 weeks of receiving 
comments from TOCOR  

  
Task 3: Six-Year Review 4 Support  
The compliance monitoring and treatment techniques records collected under the SYR 4 ICR 
provide the data needed to conduct statistical estimates of national occurrence for regulated 
contaminants and to evaluate treatment technique information associated with the control of 
pathogens, disinfectants, and disinfection byproducts. The national occurrence estimates and 
information on treatment techniques will support the SDWA mandate that requires the EPA to 
review the existing NPDWRs and determine whether revisions are appropriate.  
  
The contractor shall support EPA with occurrence analyses, reports, and support documents on 
microbial occurrence data using the SYR 4 ICR compliance monitoring and treatment technique 
data, as well as other supplemental occurrence data sources.  
  
After consulting with the TOCOR, the contractor shall execute the following tasks:  

• Task 3a. Review EPA’s draft preliminary data analysis plan, suggest improvements that 
support analysis objectives, and modify the plan, as appropriate.  
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• Task 3b. Conduct, record, and report occurrence analyses of the microbial data to support 
the review of the Revised Total Coliform Rule (RTCR), Ground water Rule (GWR), 
Long-term 2 Enhanced Surface Water Treatment Rule (LT2), and the Aircraft Drinking 
Water Rule (ADWR). Currently anticipated analyses are described as: Derive and report 
detailed estimates of national occurrence of these microbial contaminants. Analysis will 
consist of: positive counts of Total Coliform (TC), E. coli (EC), fecal coliforms, 
Coliphage, Enterococci, Cryptosporidium, recorded by raw or finished water sample, 
source water type (ground water or surface water), system type (community water 
system, transient non-community water systems, and non-transient non-community water 
systems), chlorine or chloramines and system size (less than 100, 101-200, 501-1,000, 
1001-4100,4101-33,00, 33,001-100,000, more than 100,00) from the SYR 4 ICR dataset 
for data collected in years 2012-2019). Conduct similar analyses for TC, EC and other 
data provided by EPA from ADWR. Analyses are not limited to those described in this 
task to support decision making under SYR4. Further analyses will be described in the 
data analysis plan described in Task 3a and by TOCOR. Past occurrence analyses for 
regulated microbial contaminants can be found in the EPA SYR 3 support document  
“Six-Year Review 3 Technical Support Document for Microbial Contaminant  
Regulations,”  and the “Six-Year Review 3 Technical Support Document for Long-Term 
2 Enhanced Surface Water Treatment Rule.”  
 
As directed by the TOCOR, evaluate different approaches and conduct analyses based on 
EPA small scale pilot analyses, for example to support analyses evaluating a Ground 
Water Rule treatment technique. Conduct other additional analyses not captured in the 
preliminary data analysis plan referenced in 3a as directed by the TOCOR. Create interim 
data analyses products for SYR4 workgroup review.  

• Task 3c. Conduct a literature review on health effects and treatment (e.g., evaluating the 
efficacy of Treatment Technique on disinfecting microbials).   

• Task 3d. Based on the results of Tasks 3a to 3c, develop a draft of updated (from SixYear 
Review 3) technical support document “Six-Year Review 4 Technical Support Document 
for Microbial Contaminant Regulations” anticipated to include:   
o  History of microbial regulations   
o  Health effects  
o  Occurrence and exposure  
o  Treatment   
o  References   

      Begin the final draft after receiving EPA comments/edits.  
• Task 3e. While the review, editing, and formatting of the states database will have been 

substantially completed previously, additional contractor support may be necessary as 
discovered during data analysis effort. For example, errors may be detected in the 
database or updated information could be received from a state or other entity, requiring 
additional work in the database. Follow up with states about gaps in data as directed by 
the TOCOR. Adjust data for specified analysis as directed by the TOCOR. 

• Task 3f. Revise and complete diagrams for the EPA SYR4 protocol for EPA’s Protocol 
SYR4 support document.  

https://www.epa.gov/sites/production/files/2016-12/documents/810r16010.pdf
https://www.epa.gov/sites/production/files/2016-12/documents/810r16010.pdf
https://www.epa.gov/sites/production/files/2016-12/documents/810r16010.pdf
https://www.epa.gov/sites/production/files/2016-12/documents/810r16010.pdf
https://www.epa.gov/sites/production/files/2016-12/documents/810r16010.pdf
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Deliverables: The contractor shall provide support for the data analysis plan by reviewing 
EPA’s draft analysis plan and providing improvements that support analysis objectives, and 
modify the plan, as appropriate. The contractor shall conduct occurrence analyses on  
specified microbial rules as directed by the TOCOR. In addition, the contractor shall conduct 
exploratory analyses on specified microbial rule(s) with the direction of the TOCOR. The 
contractor shall also perform a literature search on health effects on specified microbes. 
Based on the results of Tasks 3a to 3c, develop a draft of updated (from SixYear Review 3) 
technical support document “Six-Year Review 4 Technical Support Document for Microbial 
Contaminant Regulations” anticipated to include:  History of microbial regulations, Health 
effects, Occurrence and exposure, Treatment, and References. The contractor shall also 
revise and complete diagrams for the EPA SYR4 protocol for EPA’s Protocol SYR4 support 
document. 
 

Deliverables and schedule under Task 3  
Task  Deliverables  

  
Due Date  

3a  

Provide suggestions to EPA Data 
Analysis Plan  

Within 2 weeks of PQAPP approval 
unless TOCOR agrees to a later date  

Revise Data Analysis Plan (if 
needed)  

Within 5 weeks of PQAPP unless 
TOCOR agrees to a later date  

  
3b  

  

Draft Data Analysis   September 8, 2021 unless TOCOR 
agrees to a later date  

Final Data Analysis  Within 1 month after comments are 
provided by the TOCOR on any 
revisions.  

3c  Literature review on health effects 
and treatment  

October 15, 2021 unless TOCOR 
agrees to a later date   

3d  

Revised draft Six-Year Review 4  
Technical Support Document for 
Microbial Contaminant 
Regulations.  

January 31, 2022 unless TOCOR 
agrees to a later date    

3e  
Add documentation to Quality 
Assurance and Data Management 
document  

As needed  

3f 
Revise and complete diagrams for 
the EPA SYR4 protocol. 

January 31, 2022 unless TOCOR 
agrees to a later date 
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Task 4. Microbial Contaminant Candidate List 5  
After consulting with the TOCOR, the contractor shall support EPA in compiling and 
categorizing public comments (regarding the microbial contaminants) associated with  Federal 
Register Notice for the draft CCL 5 and finalizing the CCL 5 Microbial Support document by 
addressing comments and revisions requested in the support document from EPA management 
review, Science Advisory Board comments, and a public comment period. The comments are 
expected to be of a scientific and technical nature related to microbial health effects and 
occurrence. The final CCL Microbial Support document, with the revisions included and 
comments addressed, shall not exceed 300 pages in total (the current draft is approximately 226 
pages). The contractor shall update or revise any additional supporting files as needed including 
if the comments received require it (e.g., Excel spreadsheets, Contaminant Information Sheets 
(CIS), Microsoft word documents) and support development of a comment response document. 
EPA estimates up to 8-10 additional support materials may need revision (most needing no more 
than 5 pages each, with the comment response support estimated 20 pages dependent upon the 
amount of comments received). The contractor shall support EPA in making the Microbial 
support document 508 compliant. 
  
Deliverables: The contractor shall provide draft and final clean and track changes versions of the 
CCL 5 Microbial Support Document of an estimated 260-300 pages, plus an estimated 8-10 
supporting files.  
  
  

Deliverables and schedule under Task 4 
Task Deliverable Due Date 

4a Support for response to comments 
from FRN draft CCL 5 

Within 1 month of comments received 

4b 
 

Draft support documents and 
supporting files Within two months of the TO award 

Finalize support documents and 
supporting files 

Within 1 month after comments are 
provided by the TOCOR on revised 
draft support document. 

Option Period 1  
  
Task 5   
  
Based on the results of Tasks 3a to 3d, develop a final updated (from Six-Year Review 3) 
technical support document “Six-Year Review 4 Technical Support Document for Microbial 
Contaminant Regulations” to include:  o History of microbial regulations   

o  Health effects   
o  Occurrence and exposure  
o  Treatment   
o  References   
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Deliverables and schedule under Task 5  
Task  Deliverable  Due Date  

5  Final Six-Year Review 4  
Technical Support Document for 
Microbial Contaminant 
Regulations.  

Within 1 month after comments are 
provided by the TOCOR on revised 
draft support document.  

  
Task 6   
  
Based on the results of Task 4, complete any remaining support materials as needed for CCL 5.  

  
Deliverables and schedule under Task 5  

Task  Deliverable  Due Date  
6  Finalize remaining support 

documents and supporting files.  
Within 1 month after comments are 
provided by the TOCOR on revised 
draft support document and supporting 
files.  

  
  
VI. General Requirements of the Task Order and Schedule  
  
Work conducted under this Task Order shall not duplicate work conducted under any other Task 
Order or Work Assignment under any other contract.   
  
Confidential Business Information (CBI): For this Task Order, the contractor shall not be 
accessing any Confidential Business Information (CBI).    
  
Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA 
employees, the contractor personnel shall be clearly identified as independent contractors of EPA 
when participating in events with outside parties and prior to the start of any meeting. The 
contractor personnel are prohibited from acting as the Agency’s official representative. When 
speaking with the public, the contractor shall refer all interpretations of policy to the TOCOR.  
  
Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the 
TOCOR for review prior to submission of the final product. These drafts will clearly specify the 
methods, procedures, considerations, assumptions, relevant citations, data sources and data that 
support any conclusions and recommendations.  The contractor shall incorporate all TOCOR and  
EPA team member comments into all final deliverables, unless otherwise agreed upon by the 
TOCOR or where discrepancies exist. The contractor shall adhere to all applicable EPA 
management control procedures as implemented by the EPA Contracting Officer (CO), Project 
Officer (PO), and TOCOR.  
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Quick Response: Under this Performance Work Statement (PWS), the contractor may be 
required to provide information for use by EPA for quick responses and analyses of options, 
issues, and policy decisions. Quick responses are those which require completion in one to five 
working days.  
  
Travel: Travel is not anticipated under this Performance Work Statement (PWS).   
  
Deliverable Formatting: All memos, draft comments, summaries and responses, chapters, and 
presentations are to be provided in electronic form using Word and/or Excel/Access, Power 
Point, or, in special cases another software program agreed to by the TOCOR.  Memos are to be 
written in a manner which will make them easy to conform into draft chapters for the Final 
Report. For deliverables that are in Word or pdf versions of Word documents, that are intended 
to be shared with management or the public, the contractor shall use decimal align in all tables 
containing columns of numbers of varying digits, whether decimal places are reported or not. All 
final materials, e.g., memos, chapters, etc. are to be compliant with Section 508 Amendment to 
the Rehabilitation Act of 1973.   
  
VII.  BASE PERIOD DELIVERABLES  
  
All deliverables shall be in accordance with the contract level PWS, Section F.   
  
Task  Deliverables  Due  

1  Progress and financial reports  Monthly  

Calls with EPA  Bi-weekly, weekly calls during periods of 
intense activity  

2  
   

Draft and Revised PQAPP    Within 2 weeks of TO award for the draft and 
within 2 weeks of receiving written 
comments from the TOCOR for the revised 
PQAPP.   

3a  

Provide suggestions to EPA Data  
Analysis Plan and Revised Data 
Analysis Plan (if needed)  

Within 2 weeks of PQAPP approval unless 
TOCOR agrees to a later date and within 5  
weeks of PQAPP unless TOCOR agrees to a 
later date   

  
3b  

  

Draft Data Analysis  September 8, 2021 unless TOCOR agrees to 
a later date  

Final Data Analysis  Within 1 month after comments are provided 
by the TOCOR on any revisions.  

3c  Literature review on health effects and 
treatment  

October 15, 2021 unless TOCOR agrees to a 
later date  
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3d  
Revised draft Six-Year Review 4 
Technical Support Document for  
Microbial Contaminant Regulations.  

January 31, 2022 unless TOCOR agrees to a 
later date    

3e  Updating Quality Assurance and Data 
Management document  As needed  

3f Revise and complete diagrams for the 
EPA SYR4 protocol. 

January 31, 2022 unless TOCOR agrees to a 
later date 

4a  Support for response to comments 
received from FRN draft CCL 5  

Within 1 month after comments are received  

4b  
  

Draft support documents and 
supporting files  Within two months of the TO award  

Final support documents and 
supporting files  

Within 1 month after comments are provided 
by the TOCOR on revised draft support 
document.  

  
  
VIII.  OPTION 1 PERIOD DELIVERABLES  
  

  
Task  Deliverable  Due Date  

5  Final Six-Year Review 4  
Technical Support Document for 
Microbial Contaminant 
Regulations.  

Within 1 month after comments are 
provided by the TOCOR on revised 
draft support document.  

6  Final additional support documents 
and supporting files for CCL 5.  

Within 1 month after comments are 
provided by the TOCOR on draft 
documents and supporting files.  

  



SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 

Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $169,017.00 of the 

total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 

total amount payable by the Government, including reimbursement in the event of termination of those items for the 

Government's convenience, approximates the total amount currently allotted for those items to the contract. The 

Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 

Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 

Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 

line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 

notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 

the work will reach the point at which the total amount payable by the Government, including any cost for 

termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 

performance of the applicable items. The notification will state (1) the estimated date when that point will be 

reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 

items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 

substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 

additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 

date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 

to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 

funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 

determine the estimated period of contract performance which will be covered by the funds. If additional funds are 

allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 

of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 

(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 

period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 

line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 

"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 

forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 

contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 

following schedule: 

 

 

 

 

 



RECAPITULATION: 

RECAPITULATION OF FUNDING TO DATE 

CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC21F0168 

   
 Base Period of Performance - FROM 04/08/2021 through 02/28/2022 

   

 

FUNDING ACTION FUNDING 

Total Line 0001 Amount $169,017 

Initial Funding $100,000 

Incremental Funding 

(P00001) 

$50,137 

Incremental Funding 

(P00003) 

$18,880 

Balance Unfunded $0.00 
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Performance Work Statement  
Contract 68HERC21D0006  

Task Order Tracking Number:  68HERC21F0168 

I. Title: Support for Six-Year Review 4 and Development of CCL 5 Microbes  

II. Estimated Period of Performance:  
Base Year: Awarded through February 28, 2022 
Option Year 1: March 1, 2022 to February 28, 2023 
 

III. Key EPA Personnel:  

Task Order Contracting Officer’s Representative and Technical Expert (TOCOR):  
 

Name:  
Office:  

Address:  

               Location:            
               Telephone #:  

Email:  

 
Nicole Tucker 
OW/OGWDW  
Standards and Risk Management Division  
US EPA, 1200 Pennsylvania Ave, NW  
(4607M) Washington, DC 20460  
2209F          
202-564-1946  
tucker.nicole@epa.gov 

 

Alternate Task Order Contracting Officer’s Representative and Technical Expert (ALT- 
TOCOR):  
 

Name:                 Pritidhara (Jini) Mohanty  
Office:  
Address:  
 
 
 
Location: 

OW/OGWDW  
Standards and Risk Management Division  
US EPA, 1200 Pennsylvania Ave, NW 
(4607M)  
Washington, DC 20460  
2209S  

Telephone #:     202-564-5269 
               Email:                mohanty.jini@epa.gov 
 
IV. BACKGROUND AND PURPOSE 

The 1996 Amendments to the Safe Drinking Water Act (SDWA) requires the U.S.  
Environmental Protection Agency (EPA) to review its existing drinking water regulations every six years. 
Section 1412(b)(9) of the SDWA states “The administrator shall, not less often than every 6 years, review 
and revise, as appropriate, each national primary drinking water regulation (NPDWR) promulgated 
under this title. Any revision of a national primary drinking water regulation shall be promulgated in 
accordance with this section, except that each revision shall maintain, or provide for greater, protection 
of the health of persons."  
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Since the 1996 SDWA Amendments were enacted, EPA has completed three comprehensive reviews of 
existing NPDWRs: Six-Year Review 1 (completed in July 2003), Six-Year Review 2 (completed in March 
2010) and Six-Year Review 3 (completed in December 2016). EPA is currently in its fourth Six-Year 
Review process (SYR 4).   
  
As part of the SYR process, EPA assesses and analyzes new data/information regarding health effects, 
occurrence, treatment, and analytical methods to evaluate whether there are new or additional ways to 
estimate and manage risk that will maintain or strengthen public health protection. Potential outputs 
from the SYR 4 review will include summary documents on health effects, occurrence, treatment, and 
implementation, as well as other documents to support the SYR decision-making.   
  
Compliance monitoring data and treatment technique information are key components in the SYR 
process. Through the Information Collection Request (ICR) process, the Agency facilitates data sharing 
from States in order to obtain comprehensive nationally representative occurrence data. As was done 
with previous Six-Year Review, EPA requested voluntary submission of its compliance monitoring data 
and treatment technique information for all regulated chemical, radiological, and microbiological 
contaminants. The Office of Management and Budget (OMB) approved the ICR for the EPA's fourth Six-
Year Review under the provisions of the Paperwork Reduction Act, 44 U.S.C. 3501 et seq., and assigned 
the OMB control number 2040-0298.   
  
Following data collection and quality assurance procedures, EPA will conduct an occurrence analysis 
using data obtained from states through the ICR. The result of this effort will provide EPA with up-to-
date data to form a statistically valid sample of regulated contaminant occurrence in water supply 
systems throughout the nation. EPA follows a protocol for Six-Year Review. The protocol can guide 
analysis and includes a regulatory review decision tree contains branches with a series of sequential 
questions that inform a decision about the appropriateness of revising an NPDWR.  
  
Under this task order, EPA is seeking support for its effort pertaining to the microbial rules and the 
chemical contaminant fluoride that EPA expects to review for SYR 4. The SYR 4 will assess new 
data/information related to microbial contaminants regulated under the Revised Total Coliform Rule 
(RTCR), Long Term 2 Enhanced Surface Water Treatment Rule (LT2), Groundwater Rule (GWR), and 
Aircraft Drinking Water Rule (ADWR). In addition will develop supporting material for the chemical 
contaminant fluoride. EPA anticipates completing the SYR 4 in early 2023.  
  
The 1996 SDWA Amendments also require EPA to publish a list of contaminants that are known or 
anticipated to occur in public water systems, and which may require regulation under the SDWA, known 
as the Drinking Water Contaminant Candidate List, or CCL. (Section 1412(b)(1)). The drinking water CCL is 
a list of contaminants that are currently not subject to any proposed or promulgated NPDWRs but are 
known or anticipated to occur in public water systems. Contaminants listed on the CCL may require future 
regulation under the SDWA. The SDWA directs the Agency to consider the health effects and occurrence 
information for unregulated contaminants as the Agency makes decisions to place contaminants on the 
list. SDWA further specifies that the Agency place those contaminants on the list that present the greatest 
public health concern related to exposure from drinking water. EPA uses the CCL to identify priority 
contaminants for regulatory decision making and information collection. EPA is currently developing the 
draft CCL 5. EPA anticipates to complete CCL 5 in 2022.  
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Under this task order, the contractor shall support EPA’s effort to evaluate the existing NPDWRs for 
effectiveness of public health protection through the Six Year Review process. In addition, this task order 
shall support EPA in continuing the process of developing a draft and final microbial candidate 
contaminant list for EPA’s CCL process.    
  
V. TASKS   
  
The tasks below provide the contractor with a description of the expected deliverables and time frames.  
  
Task 1. Monthly progress reports and administration   
Reports of Work, the contractor shall provide electronic copies of the monthly progress and financial 
reports to the Contracting Officer, EPA Contract Level COR (CLCOR) (previously titled Project Officer 
(PO)) and TOCOR. Each progress report shall describe the technical work and expenditures for the same 
time period as the corresponding invoice. The reports shall list by task the amount of work completed 
and include a table of hours by personnel for each task. The reports also shall identify any problems or 
difficulties, lessons learned, Quality Assurance (QA)/Quality Control (QC) activities, and next steps.  
  
Within ten (10) days of task order award, the contractor shall schedule a conference call with the TOCOR 
to clarify outstanding questions and confirm the schedule and specific tasks.   
The contractor shall provide status updates to the TOCOR by conference call periodically (approximately 
biweekly or more frequently if necessary) to discuss progress, challenges, and decisions regarding next 
steps.   
  
The contractor shall immediately notify the EPA TOCOR by telephone of any problems that may impede 
performance, impact QA-related activities, and any corrective actions needed to solve the problems. The 
contractor shall also include this in the Monthly Technical and Cost Progress Reports.   

  
Deliverables and schedule under Task 1: The contractor shall provide monthly progress and financial 
reports and periodic calls with the EPA. The contractor shall also provide mid-month spending estimates. 

  
Deliverables and schedule under Task 1  

Task  Deliverable  Due  

1  

Progress and financial reports  Monthly after receiving TO award  

Mid-monthly financial estimates 
Mid-month every month until February 
28, 2022 

Calls with EPA  
Bi-weekly after receiving TO award 
including weekly calls during periods of 
significant activity   

  
Task 2. Quality assurance/quality control  
Quality Assurance is an important component of EPA’s work to assure that environmental information is 
appropriate for its intended use. This Task Order (TO) does not require the contractor to collect or 
obtain field samples. Tasks 4 will require the contractor the use of secondary data. Therefore, consistent 
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with the Agency's quality assurance (QA) requirements, the contractor shall develop a project-specific 
quality assurance project plan (PQAPP) to assure that sound quality of the secondary data is used for 
these tasks. In addition, throughout the course of this call order, if it is determined the PQAPP requires 
revision, the contractor will provide necessary changes to the TOCOR.  
  
Deliverables and schedule under Task 2: The contractor shall provide a PQAPP describing the use of 
secondary environmental data management within two weeks of award, and a revised PQAPP (if 
needed) within one week of receiving written comments from the TOCOR.  
  

Deliverables and schedule under Task 2  

Task  Deliverables  Due  

  
2a  

  

  
Draft PQAPP  Within 2 weeks of TO award  

2b  
Revised PQAPP (if needed)  Within 2 weeks of receiving comments 

from TOCOR  
 
  
Task 3: Six-Year Review 4 Support- Base period 
The compliance monitoring and treatment techniques records collected under the SYR 4 ICR provide the 
data needed to conduct statistical estimates of national occurrence for regulated contaminants and to 
evaluate treatment technique information associated with the control of pathogens, disinfectants, and 
disinfection byproducts. The national occurrence estimates and information on treatment techniques 
will support the SDWA mandate that requires the EPA to review the existing NPDWRs and determine 
whether revisions are appropriate.  
  
The contractor shall support EPA with occurrence analyses, reports, and support documents on 
microbial occurrence data using the SYR 4 ICR compliance monitoring and treatment technique data, as 
well as other supplemental occurrence data sources.  
  
After consulting with the TOCOR, the contractor shall execute the following tasks:  

• Task 3a. Review EPA’s draft preliminary data analysis plan, suggest improvements that support 
analysis objectives, and modify the plan, as appropriate.  

• Task 3b. Conduct, record, and report occurrence analyses of the microbial data to support the 
review of the Revised Total Coliform Rule (RTCR), Ground water Rule (GWR), Long-term 2 
Enhanced Surface Water Treatment Rule (LT2), and the Aircraft Drinking Water Rule (ADWR). 
Currently anticipated analyses are described as: Derive and report detailed estimates of national 
occurrence of these microbial contaminants. Analysis will consist of: positive counts of Total 
Coliform (TC), E. coli (EC), fecal coliforms, Coliphage, Enterococci, Cryptosporidium, recorded by 
raw or finished water sample, source water type (ground water or surface water), system type 
(community water system, transient non-community water systems, and non-transient non-
community water systems), disinfectant type (chlorine or chloramines) and system size (less 
than 100, 101-200, 501-1,000, 1001-4100,4101-33,00, 33,001-100,000, more than 100,00) from 
the SYR 4 ICR dataset for data collected in years 2012-2019. Conduct similar analyses for TC, EC 
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and other data provided by EPA from ADWR. Analyses are not limited to those described in this 
task to support decision making under SYR4. Further analyses will be described in the data 
analysis plan described in Task 3a and by TOCOR. Past occurrence analyses for regulated 
microbial contaminants can be found in the EPA SYR 3 support document  
“Six-Year Review 3 Technical Support Document for Microbial Contaminant  
Regulations,”  and the “Six-Year Review 3 Technical Support Document for Long-Term 2 
Enhanced Surface Water Treatment Rule.”  
 
As directed by the TOCOR, evaluate different approaches and conduct analyses based on EPA 
small scale pilot analyses, for example to support analyses evaluating a Ground Water Rule 
treatment technique. Conduct other additional analyses not captured in the preliminary data 
analysis plan referenced in 3a as directed by the TOCOR. Create interim data analyses products 
for SYR4 workgroup review.[moved, became 3g] 
The contractor shall create interim data analyses, summary and synthesis products for SYR4 
team and workgroup review. 

• Task 3c. Conduct a literature review on health effects and treatment (e.g., evaluating the 
efficacy of Treatment Technique on disinfecting microbials).  

• Task 3d. Based on the results of Tasks 3a to 3c, develop a draft of updated develop updated 
drafts of chapters (from Six Year Review 3) of technical support document “Six-Year Review 4 
Technical Support Document for Microbial Contaminant Regulations” anticipated to include:   
o  History of microbial regulations   
o  Health effects    
o  Occurrence and exposure  
o  Treatment    
o  References   

       Begin the final draft after receiving EPA comments/edits.  
• Task 3e. While the review, editing, and formatting of the states database will have been 

substantially completed previously, additional contractor support may be necessary as 
discovered during data analysis effort. For example, errors may be detected in the database or 
updated information could be received from a state or other entity, requiring additional work in 
the data. Follow up with states about gaps in data as directed by the TOCOR. Adjust data for 
specified analysis as directed by the TOCOR. 

• Task 3f. Revise and complete diagrams for the EPA SYR4 protocol for EPA’s Protocol SYR4 
support document.   

• Task 3g. As directed by the TOCOR, evaluate different approaches and conduct analyses based 
on EPA small scale pilot analyses, for example to support analyses evaluating a Ground Water 
Rule treatment technique. Conduct other additional analyses not captured in the preliminary 
data analysis plan referenced in 3a, as directed by the TOCOR. Create interim data analyses 
products, summary and synthesis products for SYR4 team and workgroup review.  

• Task 3h. Recreate Markov chain Monte Carlo modelling and Bayesian statistics (used for SYR3 
data) and evaluate for SYR4 ICR data for occurrence of Total Coliform and/or E. Coli in 
undisinfected ground water systems (using year(s) determined by TOCOR) and provide write-up. 

 
Deliverables: The contractor shall provide support for the data analysis plan by reviewing EPA’s 
draft analysis plan and providing improvements that support analysis objectives, and modify the 
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plan, as appropriate. The contractor shall conduct occurrence analyses on specified microbial rules 
as directed by the TOCOR. In addition, the contractor shall conduct exploratory analyses on specified 
microbial rule(s) with the direction of the TOCOR. The contractor shall also perform a literature 
search on health effects on specified microbes. Based on the results of Tasks 3a to 3c, develop a 
draft of updated develop updated drafts of chapters (from Six Year Review 3) technical support 
document “Six-Year Review 4 Technical Support Document for Microbial Contaminant Regulations” 
anticipated to include:  History of microbial regulations, Health effects, Occurrence and exposure, 
Treatment, and References. The contractor shall also revise and complete diagrams for the EPA SYR4 
protocol for EPA’s Protocol SYR4 support document. Evaluate different approaches and conduct 
analyses based on EPA small scale pilot analyses, for example to support analyses evaluating a 
Ground Water Rule treatment technique (as directed by the TOCOR). Conduct other additional 
analyses not captured in the preliminary data analysis plan referenced in 3a, as directed by the 
TOCOR.  Create interim data analyses products, summary and synthesis products for SYR4 team and 
workgroup review. Recreate Markov chain Monte Carlo modelling and Bayesian statistics (used for 
SYR3 data) and evaluate for SYR4 ICR data for occurrence of Total Coliform and/or E. coli in 
undisinfected ground water systems (using year(s) determined by TOCOR) and provide write-up.  
 
 

Deliverables and schedule under Task 3  

Task  Deliverables  
  

Due Date  

3a  

Provide suggestions to EPA Data 
Analysis Plan  

Within 2 weeks of PQAPP approval unless 
TOCOR agrees to a later date  

Revise Data Analysis Plan (if needed)  Within 4 weeks of PQAPP unless TOCOR 
agrees to a later date  

  
3b  

  

Draft Data Analysis   September 8, 2021 unless TOCOR agrees 
to a later date. Interim data analysis 
products delivery dates directed by 
TOCOR.  

Final Data Analysis  Within 1 month after comments are 
provided by the TOCOR on any revisions.  

3c  
Literature review on health effects 
and treatment  

October 15, 2021 unless TOCOR agrees to 
a later date. January 14, 2022 and 
January 24, 2022, respectively. 

3d  

Revised draft chapters of Six-Year 
Review 4 Technical Support 
Document for Microbial Contaminant 
Regulations; History of Microbial 
Regulations, Health Effects and 
Treatment and References 

January 31, 2022 unless TOCOR agrees to 
a later date. February 15, 2022 or as 
directed by written technical direction by 
the TOCOR. 
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3e 

Add documentation to Quality  
Assurance and Data Management 
document 
Additional contractor support may be 
necessary as discovered during data 
analysis effort. For example, errors 
may be detected in the database or 
updated information could be 
received from a state or other entity, 
requiring additional work in the data. 
Follow up with states about gaps in 
data as directed by the TOCOR. 
Adjust data for specified analysis as 
directed by the TOCOR. 

As needed  

           3f 

Revise and complete diagrams for the 
EPA SYR4 protocol. 
 
 
 
 

January 31, 2022 unless TOCOR agrees to 
a later date. 
 
 
 
 
 
 
 

3g 

As directed by the TOCOR, evaluate 
different approaches and conduct 
analyses based on EPA small scale 
pilot analyses, for example to support 
analyses evaluating a Ground Water 
Rule treatment technique. Conduct 
other additional analyses not 
captured in the preliminary data 
analysis plan referenced in 3a, as 
directed by the TOCOR. Create 
interim data analyses, summary and 
synthesis products for SYR4 
workgroup review. 

Within 3 weeks after clarification 
received from TOCOR or as directed by 
written technical direction by the TOCOR. 

3h 

Recreate Markov chain Monte Carlo 
modelling and Bayesian statistics 
(used for SYR3 data) and evaluate for 
SYR4 ICR data for occurrence of Total 
Coliform and/or E. Coli in 
undisinfected ground water systems 

Within 3 weeks after clarification 
received from TOCOR, or as directed by 
written technical direction by the TOCOR. 
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(using year(s) determined by TOCOR) 
and provide write-up. 

  
  
 
Task 4. Microbial Contaminant Candidate List 5 -Base period 
After consulting with the TOCOR, the contractor shall support EPA in compiling and categorizing public 
comments (regarding the microbial contaminants) associated with Federal Register Notice for the draft 
CCL 5 and finalizing the CCL 5 Microbial Support document by addressing comments and revisions 
requested in the support document from EPA management review, Science Advisory Board comments, 
and a public comment period. The comments are expected to be of a scientific and technical nature 
related to microbial health effects and occurrence. The final CCL Microbial Support document, with the 
revisions included and comments addressed, shall not exceed 300 pages in total (the current draft is 
approximately 226 pages). The contractor shall update or revise any additional supporting files as 
needed including if the comments received require it (e.g., Excel spreadsheets, Contaminant Information 
Sheets (CIS), Microsoft word documents) and support development of a comment response document. 
EPA estimates up to 8-10 additional support materials may need revision (most needing no more than 5 
pages each, with the comment response support estimated 20 pages dependent upon the amount of 
comments received). The contractor shall support EPA in making the Microbial support document 508 
compliant. 
  
Deliverables: The contractor shall provide draft and final clean and track changes versions of the CCL 5 
Microbial Support Document of an estimated 260-300 pages, plus an estimated 8-10 supporting files.  
  
  

Deliverables and schedule under Task 4 
Task Deliverable Due Date 
4a Support for response to comments 

from FRN draft CCL 5 
Within 1 month of comments received 

4b 
 

Draft support documents and 
supporting files Within two months of the TO award 

Finalize support documents and 
supporting files 

Within 1 month after comments are 
provided by the TOCOR on revised draft 
support document. 

 
 
 
Task 5- Support for Six Year 4-Option Period 1 
 
Under Task 5, the contractor shall continue to update the draft technical support document entitled Six-
Year Review 4 Technical Support Document for Microbial Contaminant Regulations” and to produce a 
final document under this task. Under Task 5, the contractor shall support any revisions to occurrence 
analyses, reports, or write-ups under this Task, as needed and directed by the TOCOR. 
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• Task 5a. Based on the results of Tasks 3a to 3d, develop drafts and a final updated (from Six-

Year Review 3) technical support document “Six-Year Review 4 Technical Support Document 
for Microbial Contaminant Regulations”. Develop drafts and final versions of this document, 
revising depending on workgroup and management feedback to include:  

o History of microbial regulations 
o Health effects 
o Occurrence and exposure 
o Treatment 
o References 

   
• Task 5b. Prepare summary of analyses conducted under task 3a to 3c under this PWS prior to 

Workgroup discussions on analytical results. As needed, revise analyses and prepare new summaries 
based on workgroup feedback. Revise analyses and prepare new summaries before and after 
management and senior management briefings. Finalize analyses and provide summary document 
with results. 

• Task 5c. If necessary, and as directed by the TOCOR, make any changes or updates to the QA Data 
Management document and/or protocol diagrams. 

• Task 5d. Develop a draft and final Health Effects section for Fluoride in the SYR4 chemical support 
document (using EPA input on Health and occurrence). Conduct literature review including updating 
history/events regarding fluoride in drinking water since 2016 (e.g., CDC changing point level of 
0.7mg/L versus range for fluoridation). Add EPA’s fluoride health effects findings and references to 
chemicals health effects support document 

• Task 5e. Create briefing material, presentations, tables, including one-time use tables (as needed) 
• Task 5f. Complete any analyses and/or items not completed in the base period from Tasks 3b, 3f, 

and 3g. 
• Task 5g. Conduct any additional literature reviews if needed for health effects and treatment. 
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Deliverables and schedule under Task 5  

Task Deliverable Due Date 

    
   5a  
  

Draft 1: Six-Year Review 4  
Technical Support Document for 
Microbial Contaminant Regulations. 
 
Draft 2:  Updated Six-Year Review 4  
Technical Support Document for 
Microbial Contaminant Regulations 
prior to management briefings 
 
Draft 3: Updated Six-Year Review 4  
Technical Support Document for 
Microbial Contaminant Regulations 
after management briefings. 
 
Create a 508 compliant version of the 
Six Year Review 4 Technical Support 
Document for Microbial Contaminant 
Regulations. 

Within 2 weeks after comments are 
provided by the TOCOR on revised draft 
support document or as directed by 
written technical direction by the TOCOR. 
 
Within 1 month after workgroup input is 
received or as directed by written 
technical direction by the TOCOR. 
 
Within 1 month after management input 
has been received or as directed by 
written technical direction by the TOCOR. 
 
 
Within 2 weeks after materials are 
finalized or as directed by written 
technical direction by the TOCOR. 

5b Revise analyses before and after 
workgroup and management 
briefings and meetings.  
 
Finalize analyses and provide 
summary document with results 

Within 2 weeks of management and/or 
workgroup feedback, or as directed by 
written technical direction by the TOCOR. 
 
Within 2 weeks after receipt of final 
TOCOR feedback, or as directed by 
written technical direction by the TOCOR. 

5c As needed, changes or updates to QA 
Data Management document and/or 
protocol diagrams. 

Within 2 weeks after request from 
TOCOR. 

5d  
Develop a draft and final Health 
Effects section for Fluoride in the 
SYR4 chemical support document 
(using EPA input on Health and 
occurrence).  
 

 
 
Within 2 months of TO award, or as 
directed by written technical direction by 
the TOCOR. 
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Deliverables: Updated versions and ultimately a final version of analyses and the SYR4 technical support 
document “Six-Year Review 4 Technical Support Document for Microbial Contaminant Regulations” 
(including making a 508 compliant version), a draft and final Health Effects section for Fluoride to be 
added to the SYR4 chemical support document (using EPA input on Health and occurrence), create 
briefing material, presentations, tables, including one-time use tables (as needed). Complete any 
analyses and/or items not completed in the base period from Tasks 3b, 3g, and 3h. Conduct any 
additional literature reviews if needed for health effects and treatment (as needed). Update the QA Data 
Management Document and/or protocol document (as needed). 
 
Task 6 – CCL 5 Microbes-Option Period 1  
 
Based on the results of Task 4, complete any remaining support materials as needed for CCL 5 Microbes.  
The contractor shall provide support with formatting, drafting and revising tables, designing diagrams, 
figures, providing editorial review, and ensuring that the support documents are 508 compliant.  
 
Upon written technical direction from the EPA TOCOR, the contractor shall edit support documents 
based on any changes made between the Draft CCL 5 and Final CCL 5 based on public, SAB, workgroup 
or management feedback and comments.  
 
Upon written technical direction from the EPA TOCOR, the contractor shall finalize and make 508 
compliant the Final CCL 5 Technical Support Document and other support documents (CIS document, 
Response to Comments (RTC), response to the SAB report, etc.) for finalizing the CCL 5. 
 
The contractor shall begin efforts for developing CCL 6 Microbes, including developing or updating 
Contaminant Information Sheets (CISs), evaluate data sources, conducting literature searches for 
additions to the microbial universe, and begin updating chapters of the CCL 5 microbial technical 

Develop final Health Effects section 
for Fluoride document and compile 
associated references 

Within 2 weeks of receipt of final TOCOR 
feedback, or as directed by written 
technical direction by the TOCOR. 

5e 

Create briefing material, 
presentations, tables, including one-
time use tables (as needed) 

Within a week after request from TOCOR 
or as directed by written technical 
direction by the TOCOR.  

5f 

Complete any analyses and/or items 
not completed in the base period 
from Tasks 3b, 3g, and 3h. 

Within a week after request from TOCOR 
or as directed by written technical 
direction by the TOCOR. 

5g 

Conduct any additional literature 
reviews, if needed, for health effects 
and treatment. 

Within a week after request from TOCOR 
or as directed by written technical 
direction by the TOCOR. 
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support document “Technical Support Document for the Draft Fifth Contaminant Candidate List (CCL 5)-
Microbial Contaminants. 
 

  
Deliverables and schedule under Task 5  

Task  Deliverable  Due Date  

6a Finalize remaining support documents 
and supporting files for Final CCL 5 
(508 compliant)  

Within 2 weeks after comments are 
provided by the TOCOR on revised draft 
support document and supporting files or 
as directed by written technical direction 
by the TOCOR. 

6b Organize SAB and public comments 
about the CCL 5 Microbes process.  

Within 3 weeks of TOCOR direction or as 
directed by written technical direction by 
the TOCOR. 

6c Develop and/or update Contaminant 
Information Sheets (CISs) for an CCL 6 
nominations. 

To begin November 2022 or as directed 
by written technical direction by the 
TOCOR.    
 

6d Evaluate data sources for CCL 6. Within 3 weeks of TOCOR direction or as 
directed by written technical direction by 
the TOCOR. 

6e Conduct literature searches for 
additions to CCL 6 Microbial universe 

By November 1, 2022 or as directed by 
written technical direction by the TOCOR. 

6f Update chapters of CCL 5 microbial 
contaminants support document 
“Technical Support Document for the 
Draft Fifth Contaminant Candidate List 
(CCL 5) - Microbial Contaminants” for 
CCL 6 microbial contaminants. 

To begin November 2022 or as directed 
by written technical direction by the 
TOCOR. 

6g Evaluate recommendations from 
stakeholders regarding microbes from 
CCL 5 for CCL 6. 

To begin September 2022 or as directed 
by written technical direction by the 
TOCOR. 

  
 
Deliverables:  Finalize remaining support document(s) and supporting files for Final CCL 5 and make 508 
compliant, organize SAB and public comments about the CCL 5 Microbes. Develop any new and/or 
update any existing CISs for any CCL 6 nominations, evaluate data sources, evaluate recommendations 
from stakeholder during CCL 5, conduct literature searches for additions to CCL 6 Microbial universe.  
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VI. General Requirements of the Task Order and Schedule  
  
Work conducted under this Task Order shall not duplicate work conducted under any other Task Order 
or Work Assignment under any other contract.   
  
Confidential Business Information (CBI): For this Task Order, the contractor shall not be accessing any 
Confidential Business Information (CBI).    
  
Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA 
employees, the contractor personnel shall be clearly identified as independent contractors of EPA when 
participating in events with outside parties and prior to the start of any meeting. The contractor 
personnel are prohibited from acting as the Agency’s official representative. When speaking with the 
public, the contractor shall refer all interpretations of policy to the TOCOR.  
  
Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the TOCOR for 
review prior to submission of the final product. These drafts will clearly specify the methods, 
procedures, considerations, assumptions, relevant citations, data sources and data that support any 
conclusions and recommendations.  The contractor shall incorporate all TOCOR and  
EPA team member comments into all final deliverables, unless otherwise agreed upon by the TOCOR or 
where discrepancies exist. The contractor shall adhere to all applicable EPA management control 
procedures as implemented by the EPA Contracting Officer (CO), Project Officer (PO), and TOCOR.  
 
Quick Response: Under this Performance Work Statement (PWS), the contractor may be required to 
provide information for use by EPA for quick responses and analyses of options, issues, and policy 
decisions. Quick responses are those which require completion in one to five working days.  
  
Travel: Travel is not anticipated under this Performance Work Statement (PWS).   
  
Deliverable Formatting: All memos, draft comments, summaries and responses, chapters, and 
presentations are to be provided in electronic form using Word and/or Excel/Access, Power Point, or, in 
special cases another software program agreed to by the TOCOR.  Memos are to be written in a manner 
which will make them easy to conform into draft chapters for the Final Report. For deliverables that are 
in Word or pdf versions of Word documents, that are intended to be shared with management or the 
public, the contractor shall use decimal align in all tables containing columns of numbers of varying 
digits, whether decimal places are reported or not. All final materials, e.g., memos, chapters, etc. are to 
be compliant with Section 508 Amendment to the Rehabilitation Act of 1973.   
  
VII.  BASE PERIOD DELIVERABLES  
  
All deliverables shall be in accordance with the contract level PWS, Section F.   
  

Task  Deliverables  Due  
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1  Progress and financial reports  Monthly  

Mid-monthly financial estimates Mid-month every month until February 28, 2022 

Calls with EPA  Bi-weekly, weekly calls during periods of intense 
activity  

2 
   

Draft and Revised PQAPP    Within 2 weeks of TO award for the draft and 
within 2 weeks of receiving written comments 
from the TOCOR for the revised PQAPP.   

3a  

Provide suggestions to EPA Data  
Analysis Plan and Revised Data Analysis 
Plan (if needed)  

Within 2 weeks of PQAPP approval unless 
TOCOR agrees to a later date and within 5  
weeks of PQAPP unless TOCOR agrees to a later 
date   

  
3b  

  

Draft Data Analysis  September 8, 2021 unless TOCOR agrees to 
a later date. Interim data analysis products 
delivery dates directed by TOCOR. 

Final Data Analysis  Within 1 month after comments are provided 
by the TOCOR on any revisions.  

3c  
Literature review on health effects and 
treatment  

October 15, 2021 unless TOCOR agrees to a 
later date. January 14, 2022 and January 24, 
2022, respectively.  

3d  

Revise chapters Revised draft Six-Year 
Review 4 Technical Support Document 
for Microbial Contaminant Regulations, 
Health Effects and Treatment and 
References 

 

January 31, 2022 unless TOCOR agrees to a later 
date   February 15, 2022 or as directed by 
written technical direction by the TOCOR. 

3e  

Add documentation to Quality Assurance 
and Data Management document  
Additional contractor support may be 
necessary as discovered during data 
analysis effort. For example, errors may 
be detected in the database or updated 
information could be received from a 
state or other entity, requiring additional 
work in the data. Follow up with states 
about gaps in data as directed by the 
TOCOR. Adjust data for specified analysis 
as directed by the TOCOR. 

As needed  

3f 
Revise and complete diagrams for the 
EPA SYR4 protocol. 

January 31, 2022 unless TOCOR agrees to a later 
date.  
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3g 

As directed by the TOCOR, evaluate 
different approaches and conduct 
analyses based on EPA small scale pilot 
analyses, for example to support 
analyses evaluating a Ground Water Rule 
treatment technique. Conduct other 
additional analyses not captured in the 
preliminary data analysis plan referenced 
in 3a, as directed by the TOCOR. Create 
interim data analyses, summary and 
synthesis products for SYR4 workgroup 
review. 

Within 3 weeks after clarification received from 
TOCOR or as directed by written technical 
direction by the TOCOR. 

3h 

Recreate Markov chain Monte Carlo 
modelling and Bayesian statistics (used 
for SYR3 data) and evaluate for SYR4 ICR 
data for occurrence of Total Coliform 
and/or E. Coli in undisinfected ground 
water systems (using year(s) determined 
by TOCOR) and provide write-up. 

Within 3 weeks after clarification received from 
TOCOR, or as directed by written technical 
direction by the TOCOR. 

4a  
Support for response to comments 
received from FRN draft CCL 5  

Within 1 month after comments are received  

4b  
  

Draft support documents and supporting 
files  

Within two months of the TO award  

Final support documents and supporting 
files  

Within 1 month after comments are provided 
by the TOCOR on revised draft support 
document.  

  
  
VIII.  OPTION 1 PERIOD DELIVERABLES  
  

  

Task  Deliverable  Due Date  

    
   5a  
  

Draft 1: Six-Year Review 4  
Technical Support Document for 
Microbial Contaminant Regulations. 
 
 
 
 
Draft 2:  Updated Six-Year Review 4 

Within 2 weeks after comments are 
provided by the TOCOR on revised draft 
support document or as directed by 
written technical direction by the TOCOR. 
 
 
 
Within 1 month after workgroup input is 
received or as directed by written 
technical direction by the TOCOR. 



Page 16 of 17  
  

Technical Support Document for 
Microbial Contaminant Regulations 
prior to management briefings 
 
Draft 3: Updated Six-Year Review 4  
Technical Support Document for 
Microbial Contaminant Regulations 
after management briefings. 
 
Create a 508 compliant version of the 
Six Year Review 4 Technical Support 
Document for Microbial Contaminant 
Regulations. 
 

 
 
Within 1 month after management input 
has been received or as directed by 
written technical direction by the TOCOR. 
 
 
Within 2 weeks after materials are 
finalized or as directed by written 
technical direction by the TOCOR. 

5b Revise analyses before and after 
workgroup and management briefings 
and meetings.  
 
Finalize analyses and provide 
summary document with results 

Within 2 weeks of management and/or 
workgroup feedback, or as directed by 
written technical direction by the TOCOR. 
 
Within 2 weeks after receipt of final 
TOCOR feedback, or as directed by written 
technical direction by the TOCOR. 
 

5c Last minute changes or updates to QA 
Data Management document, 
protocol diagrams. 

As needed and directed by the TOCOR or 
as directed by written technical direction 
by the TOCOR. 

5d  
Develop a draft and final Health 
Effects section for Fluoride in the SYR4 
chemical support document (using 
EPA input on Health and occurrence).  
 
Develop final document and compile 
references 

 
 
Within 2 months or as directed by written 
technical direction by the TOCOR. 
 
 
Within 2 weeks or as directed by written 
technical direction by the TOCOR. 

5e 
Create briefing material, 
presentations, tables, including one-
time use tables (as needed) 

Within a week or as directed by written 
technical direction by the TOCOR.  

5f 
Complete any analyses and/or items 
not completed in the base period 
from Tasks 3b, 3g, and 3h. 

Within a week or as directed by written 
technical direction by the TOCOR. 
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5g 
Conduct any additional literature 
reviews, if needed, for health effects 
and treatment. 

Within a week or as directed by written 
technical direction by the TOCOR. 

6a Finalize remaining support documents 
and supporting files for Final CCL 5 
(508 compliant)  

Within 2 weeks after comments are 
provided by the TOCOR on revised draft 
support document and supporting files or 
as directed by written technical direction 
by the TOCOR. 

6b Organize SAB and public comments 
about the CCL 5 Microbes process.  

Within 3 weeks of TOCOR direction or as 
directed by written technical direction by 
the TOCOR. 

6c Develop and/or update Contaminant 
Information Sheets (CISs) for an CCL 6 
nominations. 

 To begin November 2022 or as directed 
by written technical direction by the 
TOCOR.    
 

6d Evaluate data sources for CCL 6 Within 3 weeks of TOCOR direction or as 
directed by written technical direction by 
the TOCOR. 

6e Conduct literature searches for 
additions to CCL 6 Microbial universe 

By November 1, 2022 or as directed by 
written technical direction by the TOCOR. 

6f 
 
 
 
 
 

Update chapters of CCL 5 microbial 
contaminants support document 
“Technical Support Document for the 
Draft Fifth Contaminant Candidate List 
(CCL 5) - Microbial Contaminants” for 
CCL 6 microbial contaminants. 

To begin November 2022 or as directed 
by written technical direction by the 
TOCOR. 

6g Evaluate recommendations from 
stakeholders regarding microbes from 
CCL 5 for CCL 6. 

To begin September 2022 or as directed 
by written technical direction by the 
TOCOR. 

  
 



SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $155,346.00 of the 
total price is presently available for payment and allotted to this item.  Contract line item 0002 is severable and may 
be incrementally funded. For this item, the sum of $130,000.00 of the total price is presently available for payment 
and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 
total amount payable by the Government, including reimbursement in the event of termination of those items for the 
Government's convenience, approximates the total amount currently allotted for those items to the contract. The 
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 
line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 
the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds are 
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 
period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 
line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 

 

 

 

 

 



RECAPITULATION: 

RECAPITULATION OF FUNDING TO DATE 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC21F0168 – Amend 2 
   

Base Period of Performance -  From 04/08/2021 through 02/28/2022 
 

Option Period 1 Period of Performance – From 03/01/2022 through 02/28/2023 
   

   
 

 
 
 
 
  

FUNDING ACTION FUNDING 

Total Line 0001 Amount $169,017 

Initial Funding $100,000 

Incremental Funding (P00001) $50,137 

Incremental Funding (P00003) $18,880 

Line Item 0001  

T&M Ceiling Value Decrease 

-$13,671.00 

(P00004) 

 

Revised Line Item 0001 Total (P00004) $155,346 

Balance Unfunded $0.00 

  

Total Line 0002 Amount 

(Increased by P00004) 

$148,079 

Initial Funding 

(P00004) 

$130,000 

Balance Unfunded $18,079 



SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this Task Order period (Base Period) shall be from 04/08/2021 through 02/28/2022 
inclusive of all required reports. 

The period of performance of Option Period 1 shall be from 03/01/2022 through 02/28/2023 inclusive of all required 
reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Nicole Tucker, 202-564-1946, email: tucker.nicole@epa.gov (TOCOR) 

Jini Mohanty, 202-564-5269, email: mohanty.jini@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 
 



 ___________

(x)

68HERC21F0168

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule
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Cincinnati OH 45268-0001
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US Environmental Protection Agency
CAD

PR-OW-22-00446See Block 16CP00005
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

04/08/2021

Attn: JING HOFFMANN
100 5TH AVENUE
SUITE 100

Net Increase: $85,000.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Clause B-1 EPA-B-32-103; Mutual Agreement Between Both Parties

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: NICOLE TUCKER InvoiceApprover: Nicole Tucker Alt Invoice App: Jini Mohanty

The purposes of this modification are to:

1) Amend the Performance Work Statement (PWS), as attached;

2) Increase the time-and-materials ceiling value of Option Period 1 (Item 0002) FROM

$148,079.00 TO $264,133.00 as a result of the attached amended PWS;

3) Add $85,000.00 in incremental funding to Option Period 1 (Item 0002); and

Continued ...
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ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  3
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC21F0168/P00005

        4) Establish Option Period 2 (Item 0003), with a

        time-and-materials ceiling value of $105,947.00,

        and a period of performance from March 1, 2023

        through June 30, 2023. At this time, Option

        Period 2 remains UNEXERCISED.

        See below and the attached Funding Recap sheet

        for Item 0002.

        LIST OF CHANGES:

        Obligated Amount for this Modification: $85,000.00

        CHANGES FOR LINE ITEM NUMBER:  2

        Total Amount changed from $148,079.00 to

        $264,133.00

        Obligated Amount for this Modification: $85,000.00

        Incremental Funded Amount changed from

        $130,000.00 to $215,000.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        22-23-B-40DF-000B53-2505-2240SRE018-001

        Beginning FiscalYear 22

        Ending Fiscal Year 23

        Fund (Appropriation) B

        Budget Organization 40DF

        Program (PRC) 000B53

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2240SRE018-001

        Quantity: 0

        Amount: $85,000.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 04/08/2021 to 06/30/2023

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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Performance Work Statement  

Contract 68HERC21D0006  

Task Order Tracking Number:  68HERC21F0168 – Amendment 3 

I. Title: Support for Six-Year Review 4 and Development of CCL 5 Microbes  

II. Estimated Period of Performance:  

Base Year: Date of Award through February 28, 2022 

Option Year 1: March 1, 2022 to Feb 28, 2023 

Option Period 2: March 1, 2023 to June 30, 2023 

 

III. Key EPA Personnel:  

Task Order Contracting Officer’s Representative and Technical Expert (TOCOR):  

 

Name:  

Office:  

Address:  

               Location:            

              Telephone #:  

  Email:  

 

Nicole Tucker 

OW/OGWDW  

Standards and Risk Management Division  

US EPA, 1200 Pennsylvania Ave, NW  

(4607M) Washington, DC 20460  

2209F          

202-564-1946  

tucker.nicole@epa.gov 

 

Alternate Task Order Contracting Officer’s Representative and Technical Expert (ALT- 

TOCOR):  

 

Name:               Pritidhara (Jini) Mohanty  

Office:  

Address:  

 

 

 

Location: 

OW/OGWDW  

Standards and Risk Management 

Division  

US EPA, 1200 Pennsylvania Ave, 

NW (4607M)  

Washington, DC 20460  

2209S  

Telephone #:     202-564-5269 

               Email:             mohanty.jini@epa.gov 

 

IV. BACKGROUND AND PURPOSE 

The 1996 Amendments to the Safe Drinking Water Act (SDWA) requires the U.S.  

Environmental Protection Agency (EPA) to review its existing drinking water regulations every six years. 

Section 1412(b)(9) of the SDWA states “The administrator shall, not less often than every 6 years, review 

and revise, as appropriate, each national primary drinking water regulation (NPDWR) promulgated under 

this title. Any revision of a national primary drinking water regulation shall be promulgated in accordance 

with this section, except that each revision shall maintain, or provide for greater, protection of the health 

of persons."  
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Since the 1996 SDWA Amendments were enacted, EPA has completed three comprehensive reviews of 

existing NPDWRs: Six-Year Review 1 (completed in July 2003), Six-Year Review 2 (completed in 

March 2010) and Six-Year Review 3 (completed in December 2016). EPA is currently in its fourth Six-

Year Review process (SYR 4).   

  

As part of the SYR process, EPA assesses and analyzes new data/information regarding health effects, 

occurrence, treatment, and analytical methods to evaluate whether there are new or additional ways to 

estimate and manage risk that will maintain or strengthen public health protection. Potential outputs from 

the SYR 4 review will include summary documents on health effects, occurrence, treatment, and 

implementation, as well as other documents to support the SYR decision-making.   

  

Compliance monitoring data and treatment technique information are key components in the SYR 

process. Through the Information Collection Request (ICR) process, the Agency facilitates data sharing 

from States in order to obtain comprehensive nationally representative occurrence data. As was done with 

previous Six-Year Review, EPA requested voluntary submission of its compliance monitoring data and 

treatment technique information for all regulated chemical, radiological, and microbiological 

contaminants. The Office of Management and Budget (OMB) approved the ICR for the EPA's fourth Six-

Year Review under the provisions of the Paperwork Reduction Act, 44 U.S.C. 3501 et seq., and assigned 

the OMB control number 2040-0298.   

  

Following data collection and quality assurance procedures, EPA will conduct an occurrence analysis 

using data obtained from states through the ICR. The result of this effort will provide EPA with up-to-

date data to form a statistically valid sample of regulated contaminant occurrence in water supply systems 

throughout the nation. EPA follows a protocol for Six-Year Review. The protocol can guide analysis and 

includes a regulatory review decision tree contains branches with a series of sequential questions that 

inform a decision about the appropriateness of revising an NPDWR.  

  

Under this task order, EPA is seeking support for its effort pertaining to the microbial rules and the 

chemical contaminant fluoride that EPA expects to review for SYR 4. The SYR 4 will assess new 

data/information related to microbial contaminants regulated under the Revised Total Coliform Rule 

(RTCR), Long Term 2 Enhanced Surface Water Treatment Rule (LT2), Groundwater Rule (GWR), and 

Aircraft Drinking Water Rule (ADWR). In addition will develop supporting material for the chemical 

contaminant fluoride. EPA anticipates completing the SYR 4 in early 2023.  

  

The 1996 SDWA Amendments also require EPA to publish a list of contaminants that are known or 

anticipated to occur in public water systems, and which may require regulation under the SDWA, known as 

the Drinking Water Contaminant Candidate List, or CCL. (Section 1412(b)(1)). The drinking water CCL is 

a list of contaminants that are currently not subject to any proposed or promulgated NPDWRs but are known 

or anticipated to occur in public water systems. Contaminants listed on the CCL may require future 

regulation under the SDWA. The SDWA directs the Agency to consider the health effects and occurrence 

information for unregulated contaminants as the Agency makes decisions to place contaminants on the list. 

SDWA further specifies that the Agency place those contaminants on the list that present the greatest public 

health concern related to exposure from drinking water. EPA uses the CCL to identify priority contaminants 

for regulatory decision making and information collection. EPA is currently developing the draft CCL 5. 

EPA anticipates to complete CCL 5 in 2022.  

 

Under this task order, the contractor shall support EPA’s effort to evaluate the existing NPDWRs for 

effectiveness of public health protection through the Six Year Review process. In addition, this task order 
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shall support EPA in continuing the process of developing a draft and final microbial candidate 

contaminant list for EPA’s CCL process.    

  

V. TASKS   

  

The tasks below provide the contractor with a description of the expected deliverables and time frames.  

All tasks/work that is labeled as OPTIONAL are currently optional tasks for the contractor to perform and 

shall only be completed following receipt of written Technical Direction by the EPA TOCOR to proceed. 

  

Task 1. Monthly progress reports and administration   

Reports of Work, the contractor shall provide electronic copies of the monthly progress and financial 

reports to the Contracting Officer, EPA Contract Level COR (CL-COR) (previously titled Project Officer 

(PO)) and TOCOR. Each progress report shall describe the technical work and expenditures for the same 

time period as the corresponding invoice. The reports shall list by task the amount of work completed and 

include a table of hours by personnel for each task. The reports also shall identify any problems or 

difficulties, lessons learned, Quality Assurance (QA)/Quality Control (QC) activities, and next steps.  

  

Within ten (10) days of task order award, the contractor shall schedule a conference call with the TOCOR 

to clarify outstanding questions and confirm the schedule and specific tasks.   

The contractor shall provide status updates to the TOCOR by conference call periodically (approximately 

biweekly or more frequently if necessary) to discuss progress, challenges, and decisions regarding next 

steps.   

  

The contractor shall immediately notify the EPA TOCOR by telephone of any problems that may impede 

performance, impact QA-related activities, and any corrective actions needed to solve the problems. The 

contractor shall also include this in the Monthly Technical and Cost Progress Reports.   

 

The contractor shall notify the EPA TOCOR when the budget has reached the threshold of 70 

percent of spending for this TO’s Option Period 1. 

  

Deliverables and schedule under Task 1: The contractor shall provide monthly progress and financial 

reports and periodic calls with the EPA. The contractor shall also provide mid-month spending estimates. 

  

Deliverables and schedule under Task 1  

Task  Deliverable  Due  

1  

Progress and financial reports  Monthly after receiving TO award  

Mid-monthly financial estimates 

Mid-month every month until February 

28, 2022 

Calls with EPA  

Bi-weekly after receiving TO award 

including weekly calls during periods of 

significant activity   

  

Task 2. Quality assurance/quality control  

Quality Assurance is an important component of EPA’s work to assure that environmental information is 

appropriate for its intended use. This Task Order (TO) does not require the contractor to collect or obtain 
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field samples. Tasks 4 will require the contractor the use of secondary data. Therefore, consistent with the 

Agency's quality assurance (QA) requirements, the contractor shall develop a project-specific quality 

assurance project plan (PQAPP) to assure that sound quality of the secondary data is used for these tasks. 

In addition, throughout the course of this call order, if it is determined the PQAPP requires revision, the 

contractor will provide necessary changes to the TOCOR.  

  

Deliverables and schedule under Task 2: The contractor shall provide a PQAPP describing the use of 

secondary environmental data management within two weeks of award, and a revised PQAPP (if needed) 

within one week of receiving written comments from the TOCOR.  

  

Deliverables and schedule under Task 2  

Task  Deliverables  Due  

  

2a  

  

  

Draft PQAPP  Within 2 weeks of TO award  

2b  
Revised PQAPP (if needed)  Within 2 weeks of receiving comments 

from TOCOR  

 

  

Task 3: Six-Year Review 4 Support- Base period 

The compliance monitoring and treatment techniques records collected under the SYR 4 ICR provide the 

data needed to conduct statistical estimates of national occurrence for regulated contaminants and to 

evaluate treatment technique information associated with the control of pathogens, disinfectants, and 

disinfection byproducts. The national occurrence estimates and information on treatment techniques will 

support the SDWA mandate that requires the EPA to review the existing NPDWRs and determine 

whether revisions are appropriate.  

  

The contractor shall support EPA with occurrence analyses, reports, and support documents on microbial 

occurrence data using the SYR 4 ICR compliance monitoring and treatment technique data, as well as 

other supplemental occurrence data sources.  

  

After consulting with the TOCOR, the contractor shall execute the following tasks:  

• Task 3a. Review EPA’s draft preliminary data analysis plan, suggest improvements that support 

analysis objectives, and modify the plan, as appropriate.  

• Task 3b. Conduct, record, and report occurrence analyses of the microbial data to support the 

review of the Revised Total Coliform Rule (RTCR), Ground water Rule (GWR), Long-term 2 

Enhanced Surface Water Treatment Rule (LT2), and the Aircraft Drinking Water Rule (ADWR). 

Currently anticipated analyses are described as: Derive and report detailed estimates of national 

occurrence of these microbial contaminants. Analysis will consist of: positive counts of Total 

Coliform (TC), E. coli (EC), fecal coliforms, Coliphage, Enterococci, Cryptosporidium, recorded 

by raw or finished water sample, source water type (ground water or surface water), system type 

(community water system, transient non-community water systems, and non-transient non-

community water systems), disinfectant type (chlorine or chloramines) and system size (less than 

100, 101-200, 501-1,000, 1001-4100,4101-33,00, 33,001-100,000, more than 100,00) from the 

SYR 4 ICR dataset for data collected in years 2012-2019. Conduct similar analyses for TC, EC 

and other data provided by EPA from ADWR. Analyses are not limited to those described in this 
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task to support decision making under SYR4. Further analyses will be described in the data 

analysis plan described in Task 3a and by TOCOR. Past occurrence analyses for regulated 

microbial contaminants can be found in the EPA SYR 3 support document  

“Six-Year Review 3 Technical Support Document for Microbial Contaminant  

Regulations,” and the “Six-Year Review 3 Technical Support Document for Long-Term 2 

Enhanced Surface Water Treatment Rule.”  

The contractor shall create interim data analyses, summary and synthesis products for SYR4 team 

and workgroup review. 

• Task 3c. Conduct a literature review on health effects and treatment (e.g., evaluating the efficacy 

of Treatment Technique on disinfecting microbials).  

• Task 3d. Based on the results of Tasks 3a to 3c, develop updated drafts of chapters (from Six 

Year Review 3) of technical support document “Six-Year Review 4 Technical Support Document 

for Microbial Contaminant Regulations” anticipated to include:   

o  History of microbial regulations   

o  Health effects    

o  Treatment    

o  References   

       Begin the final draft after receiving EPA comments/edits.  

• Task 3e. While the review, editing, and formatting of the states database will have been 

substantially completed previously, additional contractor support may be necessary as discovered 

during data analysis effort. For example, errors may be detected in the database or updated 

information could be received from a state or other entity, requiring additional work in the data. 

Follow up with states about gaps in data as directed by the TOCOR. Adjust data for specified 

analysis as directed by the TOCOR. 

• Task 3f. Revise and complete diagrams for the EPA SYR4 protocol for EPA’s Protocol SYR4 

support document.   

• Task 3g. As directed by the TOCOR, evaluate different approaches and conduct analyses based 

on EPA small scale pilot analyses, for example to support analyses evaluating a Ground Water 

Rule treatment technique. Conduct other additional analyses not captured in the preliminary data 

analysis plan referenced in 3a, as directed by the TOCOR. Create interim data analyses products, 

summary and synthesis products for SYR4 team and workgroup review.  

• Task 3h. Recreate Markov chain Monte Carlo modelling and Bayesian statistics (used for SYR3 

data) and evaluate for SYR4 ICR data for occurrence of Total Coliform and/or E. Coli in 

undisinfected ground water systems (using year(s) determined by TOCOR) and provide write-up. 

 

Deliverables: The contractor shall provide support for the data analysis plan by reviewing EPA’s 

draft analysis plan and providing improvements that support analysis objectives, and modify the plan, 

as appropriate. The contractor shall conduct occurrence analyses on specified microbial rules as 

directed by the TOCOR. In addition, the contractor shall conduct exploratory analyses on specified 

microbial rule(s) with the direction of the TOCOR. The contractor shall also perform a literature 

search on health effects on specified microbes. Based on the results of Tasks 3a to 3c, develop 

updated drafts of chapters (from Six Year Review 3) technical support document “Six-Year Review 4 

Technical Support Document for Microbial Contaminant Regulations” anticipated to include:  History 

of microbial regulations, Health effects, Treatment, and References. The contractor shall also revise 

and complete diagrams for the EPA SYR4 protocol for EPA’s Protocol SYR4 support document. 
Evaluate different approaches and conduct analyses based on EPA small scale pilot analyses, for 

example to support analyses evaluating a Ground Water Rule treatment technique (as directed by the 

TOCOR). Conduct other additional analyses not captured in the preliminary data analysis plan 

https://www.epa.gov/sites/production/files/2016-12/documents/810r16010.pdf
https://www.epa.gov/sites/production/files/2016-12/documents/810r16010.pdf
https://www.epa.gov/sites/production/files/2016-12/documents/810r16010.pdf
https://www.epa.gov/sites/production/files/2016-12/documents/810r16010.pdf
https://www.epa.gov/sites/production/files/2016-12/documents/810r16010.pdf
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referenced in 3a, as directed by the TOCOR.  Create interim data analyses products, summary and 

synthesis products for SYR4 team and workgroup review. Recreate Markov chain Monte Carlo 

modelling and Bayesian statistics (used for SYR3 data) and evaluate for SYR4 ICR data for 

occurrence of Total Coliform and/or E. coli in undisinfected ground water systems (using year(s) 

determined by TOCOR) and provide write-up.  
 

 

Deliverables and schedule under Task 3  

Task  Deliverables  

  

Due Date  

3a 

Provide suggestions to EPA Data 

Analysis Plan 

Within 2 weeks of PQAPP approval 

unless TOCOR agrees to a later date 

Revise Data Analysis Plan (if needed) Within 4 weeks of PQAPP unless 

TOCOR agrees to a later date 

 

3b 

 

Draft Data Analysis Interim data analysis products delivery 

dates directed by TOCOR. 

Final Data Analysis Within 1 month after comments are 

provided by the TOCOR on any revisions. 

3c 
Literature review on health effects 

and treatment 

January 14, 2022 and January 24, 2022, 

respectively. 

3d 

Revised draft chapters of Six-Year 

Review 4 Technical Support 

Document for Microbial Contaminant 

Regulations: History of Microbial 

Regulations, Health Effects and 

Treatment and References 

February 15, 2022 or as directed by 

written technical direction by the 

TOCOR. 

3e 

Additional contractor support may be 

necessary as discovered during data 

analysis effort. For example, errors 

may be detected in the database or 

updated information could be 

received from a state or other entity, 

requiring additional work in the data. 

Follow up with states about gaps in 

data as directed by the TOCOR. 

Adjust data for specified analysis as 

directed by the TOCOR. 

As needed 
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3f 

Revise and complete diagrams for the 

EPA SYR4 protocol. 

 

 

 

 

January 31, 2022 unless TOCOR agrees 

to a later date. 

 

 

 

 

 

 

 

3g 

As directed by the TOCOR, evaluate 

different approaches and conduct 

analyses based on EPA small scale 

pilot analyses, for example to support 

analyses evaluating a Ground Water 

Rule treatment technique. Conduct 

other additional analyses not captured 

in the preliminary data analysis plan 

referenced in 3a, as directed by the 

TOCOR. Create interim data 

analyses, summary and synthesis 

products for SYR4 workgroup 

review. 

Within 3 weeks after clarification 

received from TOCOR or as directed by 

written technical direction by the 

TOCOR. 

3h 

Recreate Markov chain Monte Carlo 

modelling and Bayesian statistics 

(used for SYR3 data) and evaluate for 

SYR4 ICR data for occurrence of 

Total Coliform and/or E. Coli in 

undisinfected ground water systems 

(using year(s) determined by 

TOCOR) and provide write-up. 

Within 3 weeks after clarification 

received from TOCOR, or as directed by 

written technical direction by the 

TOCOR. 

 

 

 

Task 4. Microbial Contaminant Candidate List 5 -Base period 

After consulting with the TOCOR, the contractor shall support EPA in compiling and categorizing public 

comments (regarding the microbial contaminants) associated with Federal Register Notice for the draft 

CCL 5 and finalizing the CCL 5 Microbial Support document by addressing comments and revisions 

requested in the support document from EPA management review, Science Advisory Board comments, 

and a public comment period. The comments are expected to be of a scientific and technical nature related 

to microbial health effects and occurrence. The final CCL Microbial Support document, with the revisions 

included and comments addressed, shall not exceed 300 pages in total (the current draft is approximately 

226 pages). The contractor shall update or revise any additional supporting files as needed including if the 

comments received require it (e.g., Excel spreadsheets, Contaminant Information Sheets (CIS), Microsoft 

word documents) and support development of a comment response document. EPA estimates up to 8-10 

additional support materials may need revision (most needing no more than 5 pages each, with the 
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comment response support estimated 20 pages dependent upon the amount of comments received). The 

contractor shall support EPA in making the Microbial support document 508 compliant. 

  

Deliverables: The contractor shall provide draft and final clean and track changes versions of the CCL 5 

Microbial Support Document of an estimated 260-300 pages, plus an estimated 8-10 supporting files.  

  

  

Deliverables and schedule under Task 4 

Task Deliverable Due Date 

4a Support for response to comments 

from FRN draft CCL 5 

Within 1 month of comments received 

4b 

 

Draft support documents and 

supporting files 
Within two months of the TO award 

Finalize support documents and 

supporting files 

Within 1 month after comments are 

provided by the TOCOR on revised draft 

support document. 

 

 

 

Task 5- Support for Six Year 4-Option Period 1 

 

Under Task 5, the contractor shall continue to update the draft technical support document entitled Six-

Year Review 4 Technical Support Document for Microbial Contaminant Regulations” and to produce a 

final document under this task. Under Task 5, the contractor shall support any revisions to occurrence 

analyses, reports, or write-ups under this Task, as needed and directed by the TOCOR. 

  

• Task 5a. Based on the results of Tasks 3a to 3d, develop drafts and a final updated (from Six-

Year Review 3) technical support document “Six-Year Review 4 Technical Support Document 

for Microbial Contaminant Regulations”. Develop drafts and final versions of this document, 

revising depending on workgroup and management feedback to include:  

o History of microbial regulations 

o Health effects 

o Occurrence and exposure 

o Treatment 

o References 

-Combine all chapters and sections into one document. 

-Provide table of contents, correct acronyms, correct appendices, consistent style and format of 

citations and references (and be consistent with all other SYR4 documents). 

-Provide any necessary formatting of the document for consistency throughout the document, 
and consistency with other SYR documents. 

• Task 5b. Prepare summary of analyses conducted under task 3a to 3c under this PWS prior to 

Workgroup discussions on analytical results. As needed, revise analyses and prepare new summaries 

based on workgroup feedback. Revise analyses and prepare new summaries before and after 

management and senior management briefings. Finalize analyses and provide summary document 

with results. Provide documentation with each analysis deliverable to include data source, data 

element definition, description of methodology, etc. 

• Task 5c. If necessary, and as directed by the TOCOR, make any changes or updates to the QA Data 

Management document and/or protocol diagrams. 
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• Task 5d. Develop a draft and final Health Effects section for Fluoride in the SYR4 chemical support 

document (using EPA input on Health and occurrence). Conduct literature review including updating 

history/events regarding fluoride in drinking water since 2016 (e.g., CDC changing point level of 

0.7mg/L versus range for fluoridation). Add EPA’s fluoride health effects findings and references to 

chemicals health effects support document. 

• Task 5e. Create briefing material, presentations, tables, including one-time use tables (as needed) e.g., 

Support the development of option selection briefing materials 

• Task 5f. Complete any analyses and/or items not completed in the base period from Tasks 3b, 3f, and 

3g. 

• Task 5g. Conduct any additional literature reviews if needed for health effects and treatment. 

• Task 5h.(Optional) As needed, conduct Markov chain Monte Carlo modelling and Bayesian statistics 

(as was used for SYR3 data) and evaluate for SYR4 ICR data for occurrence of Total Coliform and/or 

E. Coli for all PWS or subsets, for all years (2011-2019) as directed by the TOCOR, and provide 

tables, graphs, annotations with interpretations of modeling. 

• Task 5i. (Optional) Prepare SYR4 ICR files for data posting to EPA’s SYR4 website and prepare 

associated metadata. Prepare files in phases, starting with DBP SYR4 ICR files. Develop necessary 

user guides as required for posting data on EPA’s website. 

• Task 5j. (Optional)  Editorial and technical reviews of edits of SYR4 FRN.    

• Task 5k (Optional) Resolving data analysis design issues, including understanding data elements. 

• Task 5l. (Optional)  Support the development of SYR4 communication materials (e.g., comm one-

pager, fact sheet, etc.) 

• Task 5m. (Optional) Support with SYR4 docket (e.g., pulling and uploading references, etc.) 

• Task 5n. (Optional) Support in workgroup meetings e.g., taking notes and capturing workgroup 

members’ feedback 

• Task 5o. (Optional)  Develop a SYR4 ICR DBP QA document and user guide. 

• Task 5p.(Optional) Update the SY Protocol document and/or the SY Protocol diagrams for SYR4. 
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Deliverables and schedule under Task 5  

Task Deliverable Due Date 

    

   5a  

  

Draft 1: Six-Year Review 4  

Technical Support Document for 

Microbial Contaminant Regulations. 

 

Draft 2:  Updated Six-Year Review 4  

Technical Support Document for 

Microbial Contaminant Regulations 

prior to management briefings 

 

Draft 3: Updated Six-Year Review 4  

Technical Support Document for 

Microbial Contaminant Regulations 

after management briefings. 

 

Create a 508 compliant version of the 

Six Year Review 4 Technical Support 

Document for Microbial Contaminant 

Regulations. 

Within 2 weeks after comments are 

provided by the TOCOR on revised draft 

support document or as directed by 

written technical direction by the 

TOCOR. 

 

Within 1 month after workgroup input is 

received or as directed by written 

technical direction by the TOCOR. 

 

Within 1 month after management input 

has been received or as directed by 

written technical direction by the 

TOCOR. 

 

 

Within 2 weeks after materials are 

finalized or as directed by written 

technical direction by the TOCOR. 

5b Revise analyses before and after 

workgroup and management briefings 

and meetings.  

 

Finalize analyses and provide 

summary document with results 

Within 2 weeks of management and/or 

workgroup feedback, or as directed by 

written technical direction by the 

TOCOR. 

 

Within 2 weeks after receipt of final 

TOCOR feedback, or as directed by 

written technical direction by the 

TOCOR. 

5c As needed, changes or updates to QA 

Data Management document and/or 

protocol diagrams. 

Within 2 weeks after request from 

TOCOR. 

5d  

Develop a draft and final Health 

Effects section for Fluoride in the 

SYR4 chemical support document 

(using EPA input on Health and 

occurrence).  

 

 

 

Within 2 months of TO award, or as 

directed by written technical direction by 

the TOCOR. 
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Develop final Health Effects section 

for Fluoride document and compile 

associated references 

 

Within 2 weeks of receipt of final 

TOCOR feedback, or as directed by 

written technical direction by the 

TOCOR. 

5e 

Create briefing material, 

presentations, tables, including one-

time use tables (as needed) 

Within a week after request from TOCOR 

or as directed by written technical 

direction by the TOCOR.  

5f 

Complete any analyses and/or items 

not completed in the base period from 

Tasks 3b, 3g, and 3h. 

Within a week after request from TOCOR 

or as directed by written technical 

direction by the TOCOR. 

5g 

Conduct any additional literature 

reviews, if needed, for health effects 

and treatment. 

Within a week after request from TOCOR 

or as directed by written technical 

direction by the TOCOR. 

5h Optional 

As necessary, conduct Markov chain 

Monte Carlo modelling and Bayesian 

statistics (used for SYR3 data) and 

evaluate for SYR4 ICR data for 

occurrence of Total Coliform and/or 

E. Coli for all PWS or subsets for all 

years (2011-2019) as directed by the 

TOCOR, and provide tables, graphs, 

annotations with interpretations of 

modeling. 

Per written technical direction by the 

TOCOR. 

5i Optional 

Prepare SYR4 ICR files for data 

posting to EPA’s SYR4 website and 

prepare associated metadata and user 

guides. Prepare files in phases, with 

the first phase being DBP SYR4 ICR 

files. 

• Develop an excel spreadsheet of 

SYR4 ICR MDBP contaminants 

files to be posted on the SYR4 

website. 

• Provide summary information to 

be included in spreadsheet: record 

count before QA, record count 

after QA, the level of QA/QC 

associated with the data 

described, comments (e.g., what 

data is/isn’t included, only 

includes SDWIS/states, non-

Per written technical direction by the 

TOCOR. 
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SDWIS state data not in an 

acceptable format, limited effort 

to resolve flags, how large the 

total would be, data provided 

from these states not captured in 

SQL DB, how the file would need 

to be divided to be accessible in 

excel).   

Then, as directed by TOCOR 

prepare files for data posting and 

with associated metadata. 

 

5j Optional 

Provide an editorial and technical 

review of the draft of the FRN for 

Six-Year Review 4, using Track 

Changes.  The editing will include the 

following considerations: spelling, 

grammar, internal consistency, cross-

referencing within the document, 

consistent style for reference 

citations, accurate and complete 

references, complete proper 

sequencing of reference citations and 

footnotes, complete and accurate list 

of acronyms, and consistency in table 

headings. 

Per written technical direction by the 

TOCOR. 

5k Optional 

Resolving data analysis design issues, 

including understanding data 

elements. 

Per written technical direction by the 

TOCOR. 

5L Optional 

Support the development of SYR4 

communication materials (e.g., comm 

one-pager, fact sheet, etc.) 

Per written technical direction by the 

TOCOR. 

5m Optional 

Support with SYR4 docket (e.g., 

pulling and uploading references, etc.) Per written technical direction by the 

TOCOR. 

5n Optional 

Support in workgroup meetings e.g., 

taking notes and capturing workgroup 

members feedback 

Per written technical direction by the 

TOCOR. 
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Deliverables: Updated versions and ultimately a final version of analyses and the SYR4 technical support 

document “Six-Year Review 4 Technical Support Document for Microbial Contaminant Regulations” 

(including making a 508 compliant version), a draft and final Health Effects section for Fluoride to be 

added to the SYR4 chemical support document (using EPA input on Health and occurrence), create 

briefing material, presentations, tables, including one-time use tables (as needed). Complete any analyses 

and/or items not completed in the base period from Tasks 3b, 3g, and 3h. Conduct any additional 

literature reviews if needed for health effects and treatment (as needed). Update the QA Data 

Management Document and/or protocol document (as needed). Optional tasks include: resolving data 

analysis design issues, including understanding data elements, support the development of SYR4 

communication materials, support with SYR4 docket, and support in workgroup meetings, as necessary, 

conduct Markov chain Monte Carlo modelling and Bayesian statistics for all PWSs, prepare SYR4 ICR 

files for data posting to EPA’s SYR4 website and prepare associated metadata, provide an editorial and 

technical review of the draft of the FRN, develop an DBP QA documentation/user guide, format and 

update (as necessary) the Six Year Protocol Document and/or the protocol diagrams for SYR4 

 

Task 6 – CCL 5 Microbes-Option Period 1   

 

Based on the results of Task 4, complete any remaining support materials as needed for CCL 5 Microbes.  

The contractor shall provide support with formatting, drafting and revising tables, designing diagrams, 

figures, providing editorial review, and ensuring that the support documents are 508 compliant.  

 

Upon written technical direction from the EPA TOCOR, the contractor shall edit support documents 

based on any changes made between the Draft CCL 5 and Final CCL 5 based on public, SAB, workgroup 

or management feedback and comments.  

 

Upon written technical direction from the EPA TOCOR, the contractor shall finalize and make 508 

compliant the Final CCL 5 Technical Support Document and other support documents (CIS document, 

Response to Comments (RTC), response to the SAB report, etc.) for finalizing the CCL 5. 

 

The contractor shall begin efforts for developing CCL 6 Microbes, including developing or updating 

Contaminant Information Sheets (CISs), evaluate data sources, conducting literature searches for 

additions to the microbial universe, and begin updating chapters of the CCL 5 microbial technical support 

document “Technical Support Document for the Draft Fifth Contaminant Candidate List (CCL 5)-

Microbial Contaminants. 

 

  

5o Optional 

DBP QA documentation and user 

guide for early release  Per written technical direction by the 

TOCOR. 

5p Optional 

Format and update (as necessary) the 

Protocol Document and/or the 

protocol diagrams for SYR4. 

Per written technical direction by the 

TOCOR. 
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Deliverables and schedule under Task 6  

Task  Deliverable  Due Date  

6a Optional Revise and finalize remaining support 

documents and supporting files for 

Final CCL 5 (508 compliant)  

-Address any major issues stemming 

from CCL 5 public and SAB 

comments in the microbial TSD, e.g., 

adding weight- of evidence and 

implementation of revised Criterion 9 

-Format all citations and references to 

be consistent in one style  

-Revise appendices e.g., add page 

numbers to the Appendix B-1 as was 

done for CCL 3 

Per written technical direction by the 

TOCOR. 

6b Organize SAB and public comments 

about the CCL 5 Microbes process.  Per written technical direction by the 

TOCOR. 

6c Develop and/or update Contaminant 

Information Sheets (CISs) for an CCL 

6 nominations. 

Per written technical direction by the 

TOCOR. 

6d Evaluate data sources for CCL 6. 

Per written technical direction by the 

TOCOR. 

6e Conduct literature searches for 

additions to CCL 6 Microbial universe Per written technical direction by the 

TOCOR. 

6f- Optional Begin to develop the chapters of 

“Technical Support Document for the 

Draft Sixth Contaminant Candidate 

List (CCL 6) 

 

Per written technical direction by the 

TOCOR. 

6g- Optional Evaluate recommendations from 

stakeholders regarding microbes from 

CCL 5 for CCL 6 and provide 

suggestions on addressing 

recommendations. 

Per written technical direction by the 

TOCOR. 
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6h Optional  If necessary, re-evaluate the criteria 

and/or criterion the exclusionary 

screening criteria 

Per written technical direction by the 

TOCOR. 

6i Optional Provide support for microbes with 

research/suggestions for CCL 5 SAB 

response report (internal document)  

Per written technical direction by the 

TOCOR. 

  

 

Deliverables:  Revise and finalize remaining support document(s) and supporting files for Final CCL 5 

and make 508 compliant, organize SAB and public comments about the CCL 5 Microbes. Develop any 

new and/or update any existing CISs for any CCL 6 nominations, evaluate data sources, evaluate 

recommendations from stakeholder during CCL 5, conduct literature searches for additions to CCL 6 

Microbial universe, Optional task include: if necessary, re-evaluate the exclusionary screening criteria 

and/or certain criterion, develop chapters of Technical Support Document for the 

Draft Sixth Contaminant Candidate List (CCL 6), re-evaluate the exclusionary screening criteria, and 

provide support for microbes with research/suggestions for CCL 5 SAB response report 

 

OPTION PERIOD 2 

 

Task 7-SYR4 

Continue support to finalize SYR4 tasks until the publication of SYR4’s final FRN and 

technical support document “Six-Year Review 4 Technical Support Document for Microbial 

Contaminant Regulation.” 

 

     

Deliverables and schedule under Task 7 

Task  Deliverable  Due Date  

7a  Continuation of support finalizing 

SYR4’s technical support 

document “Six-Year Review 4 

Technical Support Document for 

Microbial Contaminant 

Regulations”    

Per written technical direction by the 

TOCOR. 

7b  Continue to provide support with 

an editorial and technical review 

of the draft of the FRN for Six-

Year Review 4. 

Per written technical direction by the 

TOCOR. 
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7c 

Continue support with SYR4 docket 

(e.g., pulling and uploading 

references, etc.) 
By February 2022, as needed, or as 

directed by written technical direction by 

the TOCOR. 

7d  

Continue support the development of 

SYR4 communication materials (e.g., 

comm one-pager, fact sheet, etc.) Per written technical direction by the 

TOCOR. 

7e 

Support in workgroup meetings e.g., 

taking notes and capturing workgroup 

members feedback Per written technical direction by the 

TOCOR. 

7f 

Continue support to prepare and 

upload SYR4 ICR files for data 

posting to EPA’s SYR4 website and 

prepare associated metadata. 

Per written technical direction by the 

TOCOR. 

  

Task 8-CCL 6 Microbes   

  

Continue to support the development of CCL 6 Microbial Contaminants.  

  

Deliverables and schedule under Task 8  

Task  Deliverable  Due Date  

8a Continue to develop and/or update 

Contaminant Information Sheets 

(CISs) for an CCL 6 nominations. 

Per written technical direction by the 

TOCOR. 

8b Conduct literature searches for 

additions to CCL 6 Microbial universe 

Per written technical direction by the 

TOCOR. 

8c Continue to develop document: 

“Technical Support Document for the 

Draft Sixth Contaminant Candidate 

List (CCL 6) - Microbial 

Contaminants” for CCL 6 microbial 

contaminants. 

 

To begin November 2022 and continue 

until the publication of CCL 6. 
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VI. General Requirements of the Task Order and Schedule  

  

Work conducted under this Task Order shall not duplicate work conducted under any other Task Order or 

Work Assignment under any other contract.   

  

Confidential Business Information (CBI): For this Task Order, the contractor shall not be accessing any 

Confidential Business8 Information (CBI).    

  

Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA employees, 

the contractor personnel shall be clearly identified as independent contractors of EPA when participating 

in events with outside parties and prior to the start of any meeting. The contractor personnel are 

prohibited from acting as the Agency’s official representative. When speaking with the public, the 

contractor shall refer all interpretations of policy to the TOCOR.  

  

Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the TOCOR 

for review prior to submission of the final product. These drafts will clearly specify the methods, 

procedures, considerations, assumptions, relevant citations, data sources and data that support any 

conclusions and recommendations.  The contractor shall incorporate all TOCOR and  

EPA team member comments into all final deliverables, unless otherwise agreed upon by the TOCOR or 

where discrepancies exist. The contractor shall adhere to all applicable EPA management control 

procedures as implemented by the EPA Contracting Officer (CO), Project Officer (PO), and TOCOR.  

 

Quick Response: Under this Performance Work Statement (PWS), the contractor may be required to 

provide information for use by EPA for quick responses and analyses of options, issues, and policy 

decisions. Quick responses are those which require completion in one to five working days.  

  

Travel: Travel is not anticipated under this Performance Work Statement (PWS).   

  

Deliverable Formatting: All memos, draft comments, summaries and responses, chapters, and 

presentations are to be provided in electronic form using Word and/or Excel/Access, Power Point, or, in 

special cases another software program agreed to by the TOCOR.  Memos are to be written in a manner 

which will make them easy to conform into draft chapters for the Final Report. For deliverables that are in 

Word or pdf versions of Word documents, that are intended to be shared with management or the public, 

the contractor shall use decimal align in all tables containing columns of numbers of varying digits, 

whether decimal places are reported or not. All final materials, e.g., memos, chapters, etc. are to be 

compliant with Section 508 Amendment to the Rehabilitation Act of 1973.   

  

VII.  BASE PERIOD DELIVERABLES  

  

All deliverables shall be in accordance with the contract level PWS, Section F.   

  

Task  Deliverables  Due  

1  Progress and financial reports  Monthly  

Mid-monthly financial estimates Mid-month every month until February 28, 2022 
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Calls with EPA  Bi-weekly, weekly calls during periods of intense 

activity  

2 

   

Draft and Revised PQAPP    Within 2 weeks of TO award for the draft and 

within 2 weeks of receiving written comments 

from the TOCOR for the revised PQAPP.   

3a  

Provide suggestions to EPA Data  

Analysis Plan and Revised Data Analysis 

Plan (if needed)  

Within 2 weeks of PQAPP approval unless 
TOCOR agrees to a later date and within 5  

weeks of PQAPP unless TOCOR agrees to a 

later date   

  

3b  

  

Draft Data Analysis  Interim data analysis products delivery dates 

directed by TOCOR. 

Final Data Analysis  Within 1 month after comments are provided by 

the TOCOR on any revisions.  

3c  
Literature review on health effects and 

treatment  

January 14, 2022 and January 24, 2022, 

respectively.  

3d  

Revise chapters Six-Year Review 4 
Technical Support Document for 

Microbial Contaminant Regulations, 
Health Effects and Treatment and 

References 

 

February 15, 2022 or as directed by written 

technical direction by the TOCOR. 

3e  

Additional contractor support may be 

necessary as discovered during data 

analysis effort. For example, errors may 

be detected in the database or updated 

information could be received from a 

state or other entity, requiring additional 

work in the data. Follow up with states 

about gaps in data as directed by the 

TOCOR. Adjust data for specified 

analysis as directed by the TOCOR. 

As needed  

3f 
Revise and complete diagrams for the 

EPA SYR4 protocol. 

January 31, 2022 unless TOCOR agrees to a later 

date.  

3g 

As directed by the TOCOR, evaluate 

different approaches and conduct 

analyses based on EPA small scale pilot 

analyses, for example to support analyses 

evaluating a Ground Water Rule 

treatment technique. Conduct other 

additional analyses not captured in the 

preliminary data analysis plan referenced 

in 3a, as directed by the TOCOR. Create 

Within 3 weeks after clarification received from 

TOCOR or as directed by written technical 

direction by the TOCOR. 
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interim data analyses, summary and 

synthesis products for SYR4 workgroup 

review. 

3h 

Recreate Markov chain Monte Carlo 

modelling and Bayesian statistics (used 

for SYR3 data) and evaluate for SYR4 

ICR data for occurrence of Total 

Coliform and/or E. Coli in undisinfected 

ground water systems (using year(s) 

determined by TOCOR) and provide 

write-up. 

Within 3 weeks after clarification received from 

TOCOR, or as directed by written technical 

direction by the TOCOR. 

4a  
Support for response to comments 

received from FRN draft CCL 5  

Within 1 month after comments are received  

4b  

  

Draft support documents and supporting 

files  
Within two months of the TO award  

Final support documents and supporting 

files  

Within 1 month after comments are provided by 

the TOCOR on revised draft support document.  

  

  

VIII.  OPTION PERIOD 1 PERIOD DELIVERABLES  

  

  

Task  Deliverable  Due Date  

    

   5a  

  

Draft 1: Six-Year Review 4  

Technical Support Document for 

Microbial Contaminant Regulations. 

 

 

 

 

Draft 2:  Updated Six-Year Review 4 

Technical Support Document for 

Microbial Contaminant Regulations 

prior to management briefings 

 

Draft 3: Updated Six-Year Review 4  

Technical Support Document for 

Microbial Contaminant Regulations 

after management briefings. 

 

Create a 508 compliant version of the 

Six Year Review 4 Technical Support 

Within 2 weeks after comments are 

provided by the TOCOR on revised draft 

support document or as directed by written 

technical direction by the TOCOR. 

 

 

 

Within 1 month after workgroup input is 

received or as directed by written technical 

direction by the TOCOR. 

 

 

Within 1 month after management input 

has been received or as directed by written 

technical direction by the TOCOR. 

 

 

Within 2 weeks after materials are 

finalized or as directed by written 

technical direction by the TOCOR. 
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Document for Microbial Contaminant 

Regulations. 

 

5b Revise analyses before and after 

workgroup and management briefings 

and meetings.  

 

Finalize analyses and provide 

summary document with results 

Within 2 weeks of management and/or 

workgroup feedback, or as directed by 

written technical direction by the TOCOR. 

 

Within 2 weeks after receipt of final 

TOCOR feedback, or as directed by 

written technical direction by the TOCOR. 

 

5c Last minute changes or updates to QA 

Data Management document, protocol 

diagrams. 

As needed and directed by the TOCOR or 

as directed by written technical direction 

by the TOCOR. 

5d  

Develop a draft and final Health 

Effects section for Fluoride in the 

SYR4 chemical support document 

(using EPA input on Health and 

occurrence).  

 

Develop final document and compile 

references 

 

 

Within 2 months or as directed by written 

technical direction by the TOCOR. 

 

 

Within 2 weeks or as directed by written 

technical direction by the TOCOR. 

5e 

Create briefing material, presentations, 

tables, including one-time use tables 

(as needed) 

Within a week or as directed by written 

technical direction by the TOCOR.  

5f 

Complete any analyses and/or items 

not completed in the base period from 

Tasks 3b, 3g, and 3h. 

Within a week or as directed by written 

technical direction by the TOCOR. 

5g 

Conduct any additional literature 

reviews, if needed, for health effects 

and treatment. 

Within a week or as directed by written 

technical direction by the TOCOR. 

5h-(Optional) 

As necessary, conduct Markov chain 

Monte Carlo modelling and Bayesian 

statistics (used for SYR3 data) and 

evaluate for SYR4 ICR data for 

occurrence of Total Coliform and/or 

E. Coli for all PWS or subsets for all 

years (2011-2019) as directed by the 

TOCOR, and provide tables, graphs, 

annotations with interpretations of 

modeling. 

Per written technical direction by the 

TOCOR. 
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5i-(Optional) 

Prepare SYR4 ICR files for data 

posting to EPA’s SYR4 website and 

prepare associated metadata. Making 

DBP SYR4 ICR files a priority. 

• Develop an excel spreadsheet of 

SYR4 ICR MDBP contaminants 

files to be posted on the SYR4 

website. 

• summary information to be 

included in spreadsheet: record 

count before QA, record count 

after QA, the level of QA/QC 

associated with the data described, 

comments (e.g., what data is/isn’t 

included, only includes 

SDWIS/states, non-SDWIS state 

data not in an acceptable format, 

limited effort to resolve flags, data 

provided from these states not 

captured in SQL DB).   

Then, as directed by TOCOR 

prepare files for data posting and 

with associated metadata. 

SYR4 DBP ICR files will be priority  

Per written technical direction by the 

TOCOR. 

5j-(Optional) 

Provide an editorial and technical 

review of the draft of the FRN for Six-

Year Review 4, using Track Changes.  

The editing will include the following 

considerations: spelling, grammar, 

internal consistency, cross-referencing 

within the document, consistent style 

for reference citations, accurate and 

complete references, complete proper 

sequencing of reference citations and 

footnotes, complete and accurate list 

of acronyms, and consistency in table 

headings. 

Per written technical direction by the 

TOCOR. 

5k-Optional 

Resolving data analysis design issues, 

including understanding data 

elements. 

Per written technical direction by the 

TOCOR. 

5l-Optional 

Support the development of SYR4 

communication materials (e.g., comm 

one-pager, fact sheet, etc.) 

Per written technical direction by the 

TOCOR. 
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5m-Optional 

Support with SYR4 docket (e.g. 

pulling and uploading references, etc.) Per written technical direction by the 

TOCOR. 

5n-Optional 

Support in workgroup meetings e.g., 

taking notes and capturing workgroup 

members feedback 

Per written technical direction by the 

TOCOR. 

5o-(Optional) 

DBP QA documentation and user 

guide for early release Per written technical direction by the 

TOCOR. 

5p-Optional  

Update Format and update (as 

necessary) the Protocol Document 

and/or the protocol diagrams for 

SYR4. 

Per written technical direction by the 

TOCOR. 

  

CCL 5 Microbes 

 

6a--(Optional) Revise and finalize remaining support 

documents and supporting files for 

Final CCL 5 (508 compliant)  

-Address any major issues stemming 

from CCL 5 public and SAB 

comments in the microbial TSD, e.g., 

adding weight- of evidence and 

implementation of  revised Criterion 9 

-Format all citations and references to 

be consistent in one style  

-Revise appendices e.g., add page 

numbers to the Appendix B-1 as was 

done for CCL 3 

Per written technical direction by the 

TOCOR. 

6b Organize SAB and public comments 

about the CCL 5 Microbes process.  

Within 3 weeks of TOCOR direction or as 

directed by written technical direction by 

the TOCOR. 

6c Develop and/or update Contaminant 

Information Sheets (CISs) for an CCL 

6 nominations. 

To begin November 2022 or as directed by 

written technical direction by the TOCOR.    

 

6d Evaluate data sources for CCL 6. Within 3 weeks of TOCOR direction or as 

directed by written technical direction by 

the TOCOR. 
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6e Conduct literature searches for 

additions to CCL 6 Microbial universe 

By November 1, 2022 or as directed by 

written technical direction by the TOCOR. 

6f-(Optional) Develop chapters of Technical 

Support Document for the 

Draft Sixth Contaminant Candidate 

List 

(CCL 6) for microbes 

Per written technical direction by the 

TOCOR. 

6g--(Optional) Evaluate recommendations from 

stakeholders regarding microbes from 

CCL 5 for CCL 6 and provide 

suggestions on addressing 

recommendations. 

Per written technical direction by the 

TOCOR. 

6h-(Optional) Re-evaluate the exclusionary 

screening criteria and/or certain 

criterion. 

Per written technical direction by the 

TOCOR. 

6i-(Optional) Provide support for microbes with 

research/suggestions for CCL 5 SAB 

response report  

Per written technical direction by the 

TOCOR. 

 

IX. OPTION PERIOD 2 DELIVERABLES- 

 

Task  Deliverable  Due Date  

7a  Continuation of support finalizing 

SYR4’s technical support 

document “Six-Year Review 4 

Technical Support Document for 

Microbial Contaminant 

Regulations” 

Within one week after comments are 

provided by the TOCOR on revised 

draft support document or as directed 

by written technical direction by 

TOCOR. 

7b  Continue to provide support with 

an editorial and technical review 

of the draft of the FRN for Six-

Year Review 4. 

Within one week or as directed by 

written technical direction by 

TOCOR. 

7c 

Continue support with SYR4 docket 

(e.g., pulling and uploading 

references, etc.) 
By February 2022, as needed, or as 

directed by written technical direction by 

the TOCOR. 
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7d 

Continue support the development of 

SYR4 communication materials (e.g., 

comm one-pager, fact sheet, etc.) As needed or as directed by written 

technical direction by the TOCOR. 

7e 

Support in workgroup meetings e.g., 

taking notes and capturing workgroup 

members feedback As needed 

7f 

Continue support to prepare and 

upload SYR4 ICR files for data 

posting to EPA’s SYR4 website and 

prepare associated metadata and user 

guide(s). 

As directed by written technical direction 

by the TOCOR. 

8a Continue to develop and/or update 

Contaminant Information Sheets 

(CISs) for an CCL 6 nominations. 

As needed or as directed by written 

technical direction by TOCOR. 

 

8b Conduct literature searches for 

additions to CCL 6 Microbial 

universe 

As needed or as directed by written 

technical direction by TOCOR. 

8c Continue to develop the document: 

“Technical Support Document for the 

Draft Sixth Contaminant Candidate 

List (CCL 6) - Microbial 

Contaminants” for CCL 6 microbial 

contaminants. 

 

To begin November 2022 and continue 

until the publication of CCL 6. 

  

 



SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 

Contract line item 0002 is severable and may be incrementally funded. For this item, the sum of $215,000.00 of the 

total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 

total amount payable by the Government, including reimbursement in the event of termination of those items for the 

Government's convenience, approximates the total amount currently allotted for those items to the contract. The 

Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 

Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 

Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 

line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 

notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 

the work will reach the point at which the total amount payable by the Government, including any cost for 

termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 

performance of the applicable items. The notification will state (1) the estimated date when that point will be 

reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 

items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 

substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 

additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 

date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 

to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 

funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 

determine the estimated period of contract performance which will be covered by the funds. If additional funds are 

allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 

of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 

(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 

period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 

line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 

"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 

forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 

contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 

following schedule: 

 

 

 

 

 

 



RECAPITULATION: 

RECAPITULATION OF FUNDING TO DATE 

CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC21F0168 – Amendment 3 

   
Option Period 1 Period of Performance – From 03/01/2022 through 02/28/2023 

   

   

 

 

 

 

 

  

FUNDING ACTION FUNDING 

Total Line 0002 Amount 

(Increased by P00005) 

$264,133.00 

Initial Funding 

(P00004) 

$130,000.00 

Incremental Funding via PR-OW-22-00664 

(P00005) 

$85,000.00 

Balance Unfunded $49,133.00 



SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of Option Period 1 shall be from 03/01/2022 through 02/28/2023 inclusive of all required 

reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Nicole Tucker, 202-564-1946, email: tucker.nicole@epa.gov (TOCOR) 

Jini Mohanty, 202-564-5269, email: mohanty.jini@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 

 



 ___________

(x)

68HERC21F0168

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

RFM-CAD-22-00098See Block 16CP00006
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

04/08/2021

Attn: JING HOFFMANN
100 5TH AVENUE
SUITE 100

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Clause B-1 EPA-B-32-103; Mutual Agreement Between Both Parties

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

 1

UEI:  WSEZME8NNBA8

TOCOR: NICOLE TUCKER InvoiceApprover: Nicole Tucker Alt Invoice App: Jini Mohanty

The purpose of this Modification is to shift funds in the total Time-and-Materials amount

of $13,671.00 FROM Item 0001 (Base Period) TO Item 0002 (Option Period 1). As a result,

$13,671.00 is de-obligated from Item 0001, and $13,671.00 is obligated to Item 0002,

resulting in a net $0.00 overall change to the Task Order.

See below and the attached Funding Recap sheet.

LIST OF CHANGES:

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Keith Pfeffer

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

07/14/2022



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC21F0168/P00006

        Total Amount for this Modification: $0.00

        CHANGES FOR LINE ITEM NUMBER:  1

        Obligated Amount for this Modification:

        -$13,671.00

        CHANGES FOR ACCOUNTING CODE:

        21-22-B-40DB-000B53-2505-2140SRE014-001

        Amount changed from $50,137.00 to $36,466.00

        CHANGES FOR LINE ITEM NUMBER:  2

        Obligated Amount for this Modification: $13,671.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-B-40DB-000B53-2505-2140SRE014-001

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) B

        Budget Organization 40DB

        Program (PRC) 000B53

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2140SRE014-001

        Quantity: 0

        Amount: $13,671.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 04/08/2021 to 06/30/2023

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. Contract 

line item 0001 is severable and may be incrementally funded. For this item, the sum of $155,346.00 of the total price 

is presently available for payment and allotted to this item. Contract line item 0002 is severable and may be 

incrementally funded. For this item, the sum of $228,671.00 of the total price is presently available for payment and 

allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 

total amount payable by the Government, including reimbursement in the event of termination of those items for the 

Government's convenience, approximates the total amount currently allotted for those items to the contract. The 

Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 

Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 

Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 

line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 

notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 

the work will reach the point at which the total amount payable by the Government, including any cost for 

termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 

performance of the applicable items. The notification will state (1) the estimated date when that point will be 

reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 

items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 

substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 

additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 

date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 

to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 

funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 

determine the estimated period of contract performance which will be covered by the funds. If additional funds are 

allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 

of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 

(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 

period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 

line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 

"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 

forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 

contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 

following schedule: 

 

 

 

 

 



 

RECAPITULATION: 

RECAPITULATION OF FUNDING TO DATE 

CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC21F0168 

 

 

Base Period of Performance – 04/08/2021 through 02/28/2022 

   
Option Period 1 Period of Performance – From 03/01/2022 through 02/28/2023 

 

BASE PERIOD 

 

FUNDING ACTION FUNDING 

Total Line 0001 Amount $169,017.00 

Initial Funding $100,000.00 

Incremental Funding (P00001) $50,137.00 

Incremental Funding (P00003) $18,880.00 

Line Item 0001 

T&M Ceiling Value Decrease 

-$13,671.00 (P00004) 

 

Revised Line Item 0001 Total 

(P00004) 

$155,346 

Funds shift Base to Option Year 1 -$13,671.00 

Balance Unfunded -$0- 
 

   
OPTION PERIOD 1   

 

 

 

 

 

  

FUNDING ACTION FUNDING 

Total Line 0002 Amount 

(Increased by P00005) 

$264,133.00 

Initial Funding 

(P00004) 

$130,000.00 

Incremental Funding via PR-OW-22-00664 

(P00005) 

$85,000.00 

Funds shift Base to OY1 

(P00006) 

$13,671.00 

Balance Unfunded $35,462.00 



SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of the Base Period shall be from 04/08/2021 through 02/28/2022 inclusive of all required 

reports. 

The period of performance of Option Period 1 shall be from 03/01/2022 through 02/28/2023 inclusive of all required 

reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Nicole Tucker, 202-564-1946, email: tucker.nicole@epa.gov (TOCOR) 

Jini Mohanty, 202-564-5269, email: mohanty.jini@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 

 



 ___________

(x)

68HERC21F0168

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-OW-22-01163See Block 16CP00007
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

04/08/2021

Attn: JING HOFFMANN
100 5TH AVENUE
SUITE 100

Net Increase: $35,462.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: NICOLE TUCKER InvoiceApprover: Nicole Tucker Alt Invoice App: Jini Mohanty

The purpose of this modification is to add incremental funding in the total

Time-and-Materials amount of $35,462.00 to Line Item 0002 (Option Period 1).

See attached Funding Recap sheet.

LIST OF CHANGES:

Obligated Amount for this Modification: $35,462.00

Continued ...
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Keith Pfeffer
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ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC21F0168/P00007

        CHANGES FOR LINE ITEM NUMBER:  2

        Obligated Amount for this Modification: $35,462.00

        Incremental Funded Amount changed from

        $228,671.00 to $264,133.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        22-23-B-40DB-000B53-2505-2240SRE067-001

        Beginning FiscalYear 22

        Ending Fiscal Year 23

        Fund (Appropriation) B

        Budget Organization 40DB

        Program (PRC) 000B53

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2240SRE067-001

        Quantity: 0

        Amount: $35,462.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 04/08/2021 to 06/30/2023

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. Contract 
line item 0001 is severable and may be incrementally funded. For this item, the sum of $155,346.00 of the total price 
is presently available for payment and allotted to this item. Contract line item 0002 is severable and may be 
incrementally funded. For this item, the sum of $264,133.00 of the total price is presently available for payment and 
allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 
total amount payable by the Government, including reimbursement in the event of termination of those items for the 
Government's convenience, approximates the total amount currently allotted for those items to the contract. The 
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 
line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 
the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds are 
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 
period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 
line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 

 

 

 

 

 



 

RECAPITULATION: 

RECAPITULATION OF FUNDING TO DATE 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC21F0168 
 
 

Base Period of Performance – 04/08/2021 through 02/28/2022 
   
Option Period 1 Period of Performance – From 03/01/2022 through 02/28/2023 
 
BASE PERIOD 
 

FUNDING ACTION FUNDING 
Total Line 0001 Amount $169,017.00 

Initial Funding $100,000.00 
Incremental Funding (P00001) $50,137.00 
Incremental Funding (P00003) $18,880.00 

Line Item 0001 

T&M Ceiling Value Decrease 

-$13,671.00 (P00004) 

 

Revised Line Item 0001 Total 
(P00004) 

$155,346 

Funds shift Base to Option Year 1 -$13,671.00 
Balance Unfunded -$0- 

 

   
OPTION PERIOD 1   

 

 
 
 
 
  

FUNDING ACTION FUNDING 

Total Line 0002 Amount 

(Increased by P00005) 

$264,133.00 

Initial Funding 

(P00004) 

$130,000.00 

Incremental Funding via PR-OW-22-00664 

(P00005) 

$85,000.00 

Funds shift Base to OY1 

(P00006) 

$13,671.00 

Incremental Funding via PR-OW-22-01163 

(P00007) 

$35,462.00 

Balance Unfunded $0 



SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of the Base Period shall be from 04/08/2021 through 02/28/2022 inclusive of all required 
reports. 

The period of performance of Option Period 1 shall be from 03/01/2022 through 02/28/2023 inclusive of all required 
reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Nicole Tucker, 202-564-1946, email: tucker.nicole@epa.gov (TOCOR) 

Jini Mohanty, 202-564-5269, email: mohanty.jini@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 
 



 ___________

(x)

68HERC21F0168

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-OW-23-00120See Block 16CP00008
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

04/08/2021

Attn: JING HOFFMANN
100 5TH AVENUE
SUITE 100

Net Increase: $105,947.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Unilateral - Term Option Exercise / EPA-B-32-103 Limitation of Government's Obligation

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: NICOLE TUCKER Max Expire Date: 06/30/2023 InvoiceApprover: Nicole Tucker Alt Invoice

App: Jini Mohanty

The purposes of this task order modification are to:

1) Exercise Option Period 2 (Item 0003), which is a severable services line item with a

time-and-materials ceiling value of $105,947.00; and

2) Add $105,947.00 of incremental funding to Item 0003, which fully funds this Item.

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Keith Pfeffer

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

01/26/2023



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC21F0168/P00008

        See attached Funding Recap sheet.

        LIST OF CHANGES:

        Obligated Amount for this Modification:

        $105,947.00

        CHANGES FOR LINE ITEM NUMBER:  3

        Obligated Amount for this Modification:

        $105,947.00

        Incremental Funded Amount changed from $0.00 to

        $105,947.00

        Exercised option

        NEW ACCOUNTING CODE ADDED:

        Account code:

        23-24-B-40DR1-000B53-2505-2340SRE008-001

        Beginning FiscalYear 23

        Ending Fiscal Year 24

        Fund (Appropriation) B

        Budget Organization 40DR1

        Program (PRC) 000B53

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2340SRE008-001

        Quantity: 0

        Amount: $105,947.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 03/01/2023 to 06/30/2023

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



 

 

 

 

Page 3 

SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally 

funded. Contract line item 0003 is severable and may be incrementally funded. For this item, the sum of 

$105,947.00 of the total price is presently available for payment and allotted to this item.  

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 

which the total amount payable by the Government, including reimbursement in the event of termination 

of those items for the Government's convenience, approximates the total amount currently allotted for 

those items to the contract. The Contractor shall not continue work on those items beyond that point. 

Subject to the clause entitled "Termination for Convenience of the Government," the Government will not 

be obligated, under any circumstances, to reimburse the Contractor in excess of the amount payable by 

the Government in the event of the termination of applicable contract line items for convenience 

including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the 

Contractor will notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the 

Contractor's best judgment, the work will reach the point at which the total amount payable by the 

Government, including any cost for termination for convenience, will approximate 85 percent of the total 

amount currently allotted to the contract for performance of the applicable items. The notification will 

state (1) the estimated date when that point will be reached and (2) an estimate of additional funding, if 

any, needed to continue performance of the applicable line items up to the next scheduled date for the 

allotment of funds identified in paragraph (a) of this clause, or to a substitute date as determined by the 

Government pursuant to paragraph (d) of this clause. If, after such notification, additional funds are not 

allotted by the date identified in the Contractor's notification, or by an agreed substitute date, the 

Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 

to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot 

additional funds for continued performance of the contract line items identified in paragraph (a) of this 

clause and will determine the estimated period of contract performance which will be covered by the 

funds. If additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The 

Contractor shall not resume performance of the contract line items identified in paragraph (a) until the 

written notice is received. The provisions of paragraphs (b) through (d) of this clause will apply in like 

manner to the additional allotted funds and to the new estimated period of contract performance. The 

contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of 

the contract line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause 

entitled "Default". The provisions of this clause are limited to the work and allotment of funds for the 

contract line items set forth in paragraph (a) of this clause. This clause no longer applies once the contract 

is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant 

to the contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with 

the following schedule: 



 

 

 

 

Page 4 

 

RECAPITULATION OF FUNDING TO DATE – LINE ITEM 0003 

CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC21F0168 

   
 Period of Performance - FROM 03/01/2023 through 06/30/2023 

 

Line Item 0003 Amount $105,947.00 

  

Funding Action  

Incremental Funding (P00008) $105,947.00 

Unfunded amount -$0- 
 

   

 

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

Option Period 2 shall have a period of performance from 03/01/2023 through 06/30/2023, inclusive of all required 

reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Nicole Tucker 202-564-1946, tucker.nicole@epa.gov   (TOCOR) 

Jini Mohanty 202-564-5269, mohanty.jini@epa.gov   (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 

 



 ___________

(x)

68HERC21F0168

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

See Block 16CP00009
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

04/08/2021

Attn: JING HOFFMANN
100 5TH AVENUE
SUITE 100

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: NICOLE TUCKER Max Expire Date: 06/30/2023 InvoiceApprover: Nicole Tucker Alt Invoice

App: Jini Mohanty

The purpose of this modification to synchronize the accounting data between the Agency's

contract writing system (EAS) and its Financial System (COMPASS) in preparation for the

Agency's full implementation of Invoice Processing Platform (IPP) conversion.  The line of

accounting internal to EAS associated with the funds allocated from the contract was

incorrect (internally to EAS, the allocation was from funding line 1-2 and should have been

from funding line 1-1).  This modification makes the internal adjustment to the line of

accounting in EAS.  The Agency's Finance Office (RTP Finance Center) does not need to

change anything relative to funding in its system.  It simply needs to record receipt of

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

David Plagge

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

02/01/2023



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC21F0168/P00009

        this modification.

        Period of Performance: 03/01/2023 to 06/30/2023

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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